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June 23, 2010

REQUEST FOR PROPOSAL (RFP)

Bay Area Caltrans District 4 Transportation Management Center
Video Wall Replacement Services Letter of Invitation

Dear Contractor:

The Metropolitan Transportation Commission Service Authority for Freeways and
Expressways (MTC SAFE) invites your firm to submit a proposal to provide services
to replace and maintain the Transportation Management Center (TMC) video wall at
the Bay Area Caltrans District 4 TMC, located at 111 Grand Avenue in Oakland, CA.
The TMC video wall is used by TMC operators to display a traffic and incident map,
as well as Bay Area freeway Closed Circuit TV’s. This project, while sponsored by
MTC SAFE, will be developed in full consultation and partnership with Caltrans
District 4.

This letter, together with its enclosures, comprises the Request for Proposal (RFP) for
the TMC video wall replacement services project. You may download a copy of the
RFP from MTC’s website at http://www.mtc.ca.gov/jobs/. Responses should be
submitted in accordance with the instructions set forth in this RFP.

Proposal Due Date

Interested firms must submit an original and six (6) copies, as well as one electronic
PDF and Word/Excel versions, of their proposal by 4:00 pm PST, Wednesday, July
21,2010. Proposals received after that date and time will not be considered.
Proposals shall be considered firm offers to provide the services described for a period
of ninety (90) days from the time of submittal.

MTC SAFE Point of Contact

Sze Lei Leong is MTC SAFE’s Contract Manager and point of contact for this
contract. Proposals and all inquiries relating to this RFP shall be submitted to Sze Lei
Leong at the address shown below. For telephone inquiries, call (510) 817-5803. E-
mail inquiries may be directed to sleong@mtc.ca.gov.

Sze Lei Leong
Metropolitan Transportation Commission
Joseph P. Bort MetroCenter
101 Eighth Street
Oakland, CA 94607-4700
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Background

The Bay Area TMC is in need of a video wall replacement. Consisting of a 5x7 array of Barco
50” Overview mL50 cubes, and a 23’long by 12’ high frame structure, the existing video wall
has been in use 24 hours a day, 365 days a year for over ten years. This video wall has provided
TMC users with live CCTV and maps for incident detection and response. These video units
have exceeded their useful lifespan and support for these units is no longer cost-effective.

MTC SAFE and Caltrans intend to replace the video wall by procuring video units that enhance
performance and extend the useful lifespan. The intent of this procurement is to select a
Contractor that can design and provide a cost effective system that can meet the needs of
Caltrans Distrct 4 TMC users and maintain the system for six years.

Minimum Qualifications

To be considered for this project, proposers must demonstrate the following minimum

qualifications:
1. Employ a certified California licensed Structural engineer for the pre-bid TMC video wall
assessment.

2. Successful installation of three (3) or more video walls of similar size and complexity in the
last five (5) years from the date of this RFP. Video walls cited in prior experience do not
need to have implemented LED-illuminated video cubes.

Disadvantaged Business Enterprise Participation

MTC SAFE has established a Underutilized Disadvantaged Business Enterprise (UDBE)
contract goal of 12% for contracts entered into as a result of this RFP. Respondents are required
to document their activities in the solicitation and selection of subcontractors on Appendices I-3,
I-4, and I-5, the Local Agency Proposer UDBE Information (Contractor Contracts), Local
Agency Proposer DBE Information (Contractor Contracts), and UDBE Information-Good Faith
Efforts respectively. A report on the Utilization of Disadvantaged Business Enterprises (DBE)
First-Tier Subcontracts must be included with all invoices. MTC SAFE may withhold payment
pending receipt of such report. For the complete DBE participation provisions applicable to this
procurement, see Section VI.H of the RFP and Appendix J.

Scope of Work, Budget and Schedule

A scope of work illustrating the type of tasks associated with this consulting effort is included in
this RFP as Appendix A, Scope of Work. MTC SAFE has budgeted approximately one million
five hundred thousand dollars ($1,500,000) to pay for work detailed in Appendix A.

Contractor shall complete the project development and installation work (Tasks 1-9) from the
resulting contract no later than the date indicates in Appendix D, Project Schedule. Contractors
shall provide a six (6) year maintenance and support plan (Task 10) following the completion of



Bay Area TMC Video Wall Replacement Services RFP
Letter of Invitation
Page 3

Tasks 1-9. At MTC SAFE’s sole option, the maintenance contract may be extended for an
additional 5 (five) years.

Mandatory Pre-Bid TMC Video Wall Assessment

A Pre-Bid TMC video wall assessment visit is mandatory prior to submitting a proposal. To
schedule an assessment, Proposers must contact Hector Garcia (hector garcia@dot.ca.gov) by
the date and time indicated in the Contractor Selection Timetable. During this assessment,
proposers shall view, at minimum, the existing video wall equipment and its platform, confirm
dimensions, gather additional information about the storage area, work area, delivery path,
loading dock, and in general, assess whether the proposer can provide a viable solution.
Additionally, during the assessment, the proposer shall gather information to respond to Section
IV D.3, D.4, and H.1 of the proposal. The Proposer shall be accompanied by a certified
California licensed structural engineer who shall carry out the assessment. The assessment,
guided by Hector Garcia or his designee, shall take place for no longer than two hours. If
requested by the Proposer, an additional 2-hour visit within the same week can be scheduled.
While a lift to reach the top cube units is available, the proposer is responsible for supplying
their own means for measuring all video wall dimensions. Appendices B through B-4 provide
preliminary and unconfirmed dimensions and specifications, and it is the responsibility of the
Proposer to confirm this and all other necessary information during the assessment.

Addenda, Requests for Clarification or Exceptions

Any addenda will be posted on MTC’s website. All potential bidders are responsible for
checking the website for any addenda to the bid documents.

Any requests for clarification or for exceptions to RFP provisions must be received by MTC
SAFE no later than 4:00 p.m. on the date indicated in the Contractor selection timetable to
guarantee response or consideration.

Proposal Evaluation

Proposals will be evaluated in accordance with the evaluation criteria listed in Section V of this
RFP. Interviews, if held, will occur on the date indicated in the Contractor selection timetable.

MTC SAFE reserves the right to accept or reject any or all proposals submitted, waive minor
irregularities in proposals, request additional information or revisions to offers, and to negotiate
with any or all proposers. Any contract award will be to the firm that presents the proposal that,
in the opinion of MTC SAFE, is the most advantageous to MTC SAFE, based on the evaluation
criteria in Section V.
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June 30, 2010 at 4:00pm

Closing date to schedule Pre-Bid TMC Video
Wall assessment appointments with Hector
Garcia, hector _garcia@dot.ca.qov

July 5 — July 8, 2010- 2-hour
appointments available from 9:00am to
3:00pm

Pre-bid TMC Video Wall assessments at
Caltrans District 4 (111 Grand Ave. Oakland,
CA 94623-0660)

July 12, 2010 at 4:00pm

Closing date/time for receipt of requests for
clarification/exceptions

July 21, 2010 at 4:00pm

Closing date/time for receipt of proposals

August 10-12, 2010

Interviews/discussion (if held)

August 25, 2010 at 4:00pm

Closing date/time for submittal of Best and
Final Offers (if required)

September 10, 2010

MTC SAFE Operations Committee Approval

September 20, 2010

Execution of contract (approximate)

General Conditions

MTC SAFE will not reimburse Contractor for costs related to preparing and submitting a

proposal.

All materials submitted by proposers are subject to public inspection under the California Public
Records Act (Government Code § 6250 et seq.), unless exempt. (See Section VI.G of RFP).

A synopsis of MTC SAFE’s contract provisions is enclosed for your reference as Appendix H. If
a proposer wishes to propose a change to any standard MTC SAFEcontract provision, the
provision and the proposed alternative language must be submitted prior to the closing date for
receipt of requests for clarifications/exceptions listed above. If no such change is requested,
Contractor will be deemed to accept MTC SAFE’s standard contract provisions, unless such
language is protested in accordance with the procedures in Section VI.F of the RFP.

The selected Contractor will be required to maintain insurance coverage, during the term of the
contract, at the levels described in Appendix I, Insurance Requirements. Contractor agrees to
provide the required certificates of insurance providing verification of the minimum insurance
requirements listed in Appendix H-1, within five (5) days of MTC SAFE’s notice to firm that it is
the successful proposer. Requests to change MTC SAFE’s insurance requirements should be
submitted on or prior to the closing date for receipt of requests for clarifications/exceptions listed
above. MTC SAFE will review the requests and issue an addendum if material changes
requested by a prospective proposer are acceptable. Objections to MTC SAFE determinations on
requests to change insurance requirements must be brought to MTC SAFE’s attention no later
than the date for protesting RFP provisions listed above. If such objections are not brought to
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MTC SAFE’s attention consistent with the protest provisions of this RFP, compliance with all
material insurance requirements will be assumed.

Authority to Commit MTC SAFE

Based on an evaluation conducted by an evaluation panel, the Executive Director will
recommend a TMC Video Wall Replacement Services Contractor to the MTC Operations
Committee, which will commit MTC SAFE to the expenditure of funds in connection with this
RFP.

Thank you for your interest.

Executive Director

SH:SL
JACONTRACT\Procurements\Operations & Support Sves\RFPS\SAFEATMC Video WalN\TMC Video Wall RFP 10-11.doc



REQUEST FOR PROPOSALS

to the

METROPOLITAN TRANSPORTATION COMMISSION
SERVICE AUTHORITY FOR FREEWAYS AND EXPRESSWAYS

for

BAY AREA CALTRANS DISTRICT 4 TRANSPORTATION MANAGEMENT CENTER
VIDEO WALL REPLACEMENT SERVICES

June 23, 2010

Joseph P. Bort MetroCenter
101 Eighth Street
Oakland, CA 94607-4700



TABLE OF CONTENTS

l. BACKGROUND . ...ttt s e e s s b e e e e e e s s s sebbbbasaeeeas 1
A. BACKGROUND .....covvviiiieeeieeeeeeeeeeeeeeeeeeeeeseeeeeeeeeeeeeeeseseeeeeeeseseeeeererereereererrrrrererrrererererer—.—————————. 1
I1. PROPOSER QUALIFICATIONS ...ttt e 1
I111. SCOPE OF WORK, PERIOD OF PERFORMANCE, BUDGET AND PERSONNEL 1
A SCOPE OF WORK ......ootttttiiiieeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeesesesesesesssesesseseessessasessaerereressreserrrsrerereranrrnreee 1
B. PERIOD OF PERFORMANC E ........ccoottiutrrteieeeeeeeieiireeeeeeeeeeeeiisseseeeeeeeeesstsssessseeeeesssinsssesseseessnsnnns 1
O =100 7€ 21 AT RSP 2
D. PERSONNEL ....oootttitiiiieieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeesesssesesssesssssessssssssssssssssssssssssssssrssesnsensnnnnees 2
IV. PROPOSAL FORM oottt ee e e e e s sab e e e s e e e s s s abbbaaeeeeas 2
A. TRANSMITTAL LETTER ....oovvttiiiiiiieiieeeieeeeeeeeeeeeeeeeeeeeseessesesesssssssessssssssssssssssresssesersssrerererenrr——.. 2
B. TITLE PAGE ..o ea s eaeeesssenasesssesnsasnnnnnnnnes 2
C. TABLE OF CONTENTS ...ttt 2
D. PROJECT APPROACH ......uutvvieiieeeeeieiitteeeeee e et eeeeiteeeeeseeeeeestasrsseeeseeseesetssseesseeeeeanssrsreeseseesenninns 2
E. COST PROPOSAL .....ooitiitiieiiie ettt ettt e e et e et e e e e e e e s eesataaaeeeseseeeesaarereeeeeeeennnnns 3
F. PROJECT SCHEDULE .....ccvtvttttiteeeeeeeeeeeeeeeeeeeeeeeeeeseeeesesesesesesesesesessssssssssssssssseresssssersrsrerererenrnnnenes 4
G. REFERENCES.....ccoiiiiiiiiiiiee e 4
H. SUPPLEMENTARY INFORMATION .....cuvveiiiieeiiiiiitireeeeeeeeeeiniirreeeeeeeeeensisssseesseseessmsisssesseseesennnnns 4
I. FORMS AND CERTIFICATES .....cooetutvvetieeeeeeeieiteeeeeeeeeeeeesissreeeeeeeeseessssssesssesessasssssressssesssnnnnns 4
V. PROPOSAL EVALUATION ...ttt ettt stbrrae s e s s saabarae s e e aaraees 4
A. VERIFICATION OF MINIMUM QUALIFICATIONS ......uuvviieeeiiiieeeeeiieeeeeeireeeeesssseeesasnsseesssnsnseseannns 4
B. REVIEW FOR GENERAL RESPONSIVENESS ......uutttiieiieeeeiiniirrereeeeeeeeeiisrreeesseeessinsnssreesesesssnnnnns 5
C. EVALUATION CRITERIA .....cooiiiiiiiiiieeeeeeeeeeeeeeeeeeeeee e 5
D. EVALUATION, BEST AND FINAL OFFER (BAFO) ....oooiiiiiiiiieeee e 6
E. RECOMMENDATION FOR AWARD .....cuvvviiiiieeieiiiiiireeeeeeeeeeeeiiisreeeeeseeeeeseissssessseseessmsisssssseseessnnnns 6
V1. GENERAL CONDITIONS. ...ttt s sab b r e 6
AL LIMITATIONS ..ooiittieieiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeaeeeeeseseseseeeseeessassessesssssssassssssesssssnssssssssssnsnsnnnnnns 6
B AWARD ...ttt ettt e e e et e e e et e e et ———aataeeeeean—araaaeeeeeaanat 6
C. BINDING OFFER .....coouttiieiieeieeieiiteeeee e e e eeeeiteeteeeeeeeeestaaeeesseseeeessasseeesseseessasistreeeeeeseesennssrnrees 6
D. CONTRACT ARRANGEMENTS ......oevttittteteeeeeeeeeeeeeeeeeeeeseeeeeseeeseeereeseeseeseeeererererererererere—.—————————. 7
E. CONTRACTOR PAYMENT PROVISIONS .....covtttiiiiiiieeeeeeeeeeeeeeeeeeeeeeeseeseeeseeesesesesssssesssssesssersnseenene 7
F. SELECTION DISPUTES .....uttttiiiieeeiiiiiiitteeeeeeeeeeeeeeitreeeeeeeeeeesiisseseeeseeseesesssssessseseessssisrsresseseessnsnns 7
G. PUBLIC RECORDS ....uuuttiiiiiieeieieeteeeeee ettt e e ettt e e e e e e e et ae e e e e e e s senastraaeeeeeeeeenssanneens 8
H. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENT .......cccceeviiieiiieeiieeeeeeeeenn 8
VII. SPECIAL CONDITIONS ... bbb re e e 13
A. CONSTRUCTION CONTRACT PROVISIONS .....uutrriiiiieeiiiiiiiieeieeeeeeeeieiieeeeeeeeeeeeennsnnereeeeeeeas 13
B.  SUBCONTRACTORS.......ootttttteteeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeereeeeerreeeeeererr—erere—erer————————————————— 13
C. INSPECTION AND ACCEPTANCEBY MTC SAFE ... 13
D. EXAMINATION OF SPECIFICATIONS AND SITES ....uvviiiiieiiiiiitrrreeeeeeeeeieiirreeeeeseeeensesnneeeeseeeens 14
E.  UNKNOWN OBSTRUCTIONS .....ceotttttrtrriieeeeieeiittreeeeeeeeeeessissseeeeseeeeeisssssseessssessmmnsssnssesseeees 14
F. IMEASUREMENTS ....oottttttttteteeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseeesereseeesseereeeeeeereeeeererererererrrererererere—————. 14
G, SUPPLIES .o 14
H. PREVAILING WAGE RATES, APPRENTICESHIP AND PAYROLL RECORDS.........cccooevvvvreernnnnn. 14
I, INJURY PREVENTION ......ccttttititetieeeeeeeeeereeeeeeeeeeeeesesesssssesessssssssssssesssssssssssssssssssssrsssrsrerersnnee 14
J.  BONDING ..coooiiiiieeeeeeeeeeeeeeeeeeeeeeee et aa et ea et eaaeaaa et aetara———a———————————————————— 15
K.  WITHHELD AMOUNTS AND FINAL PAYMENT .....ovttiiiiiiiiiieieieieeeeeeeeeeeeeeeeeeeeeeeeseesseeresesenennnes 15

APPENDIX A —SCOPE OF WORK ..ot 16



APPENDIX B —EXISTING SYSTEM DESCRIPTION.......cccociiiiiiiiiiiice 22

APPENDIX B-1 -TMC VIDEO WALL FRONT VIEW ....cvoceeeeveereeeeeeeseeeeeeeseeseeeeeeseneeeee 23
APPENDIX B-2 =TMC FLOOR PLAN .....oociioveeeeeeeeeseeseeeeseseeeseeseeseesesesseesesesseesesesseseee 24
APPENDIX B-3 ~OPERATOR WORKSTATION TOP VIEW.......coriveereeeeeecseeeeereeeseneneee 25
APPENDIX B-4 - OPERATOR WORKSTATION FRONT VIEW ......cccooovrvveremnrrecrenee. 26
APPENDIX B-5 = PHOTOGRAPHS.........iovveeeeeeeeeeeeeseeeeeeeeeeeeeeeeeseeseeseeseseesseesesesseeseseeseseee 27
APPENDIX C - COST PROPOSAL SPREADSHEET .......vveeeimeeeeeseeeeeseseeeeseseeseeseseeene 29
APPENDIX D = PROJECT SCHEDULE ......ovveeoeeeeveeeeseeeereeeeeeeeeeeseeeeeeeeeeeeeseeseeseessseneee 30
APPENDIX E = KEY PERSONNEL .......ovveeeeeeeeeeseseeeeseeeeeeseeeseesessesseesesseesesesseesesssseeeee 31
APPENDIX F - REFERENCE FORM .....oovoeeeeeveeeeseeeeeseeeeeeeeseseeseeseesesseeseseseeeseseesse s 32
APPENDIX G - CALIFORNIA LEVINE ACT STATEMENT ..o 33
APPENDIX H - SYNOPSIS OF PROVISIONS IN MTC SAFE’S STANDARD
CONTRACTOR AGREEMENT ....ooooieveeeeseeeeeeesseeeeeeeeseeeeesesee s sses e essesse 34
APPENDIX H-1 - INSURANCE REQUIREMENTS.......courveeeeeeeeeeeeseeeesesseeeesesseseesesseeeee 36
APPENDIX | - DEPARTMENT OF TRANSPORTATION REQUIREMENTS ............... 38
APPENDIX I-1 - CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND
OTHER RESPONSIBILITY MATTERS .....cvveoieoeeeeeeeeeeeseeeeseeeseeseesesesseeeeseeseesesesseeseeeee 43
APPENDIX 1-2 - CERTIFICATION OF RESTRICTIONS ON LOBBYING..................... 45
APPENDIX I-3 - LOCAL AGENCY PROPOSER/BIDDER DBE INFORMATION
(CONTRACTOR CONTRACTS) ovvvcoeeeeeeoeeeeeeeeeeeseeeeeeeeeseeeessseeeeseeesseesesesseeseseseseseeseseesen 46
APPENDIX I-4 - LOCAL AGENCY PROPOSER UDBE COMMITMENT
(CONTRACTOR CONTRACTS) ovvecoeeeeeeeeeeeeeeeeseeeeeeseeseeeessseeeeseeesseesesesseeseseeeseseeseseesen 48
APPENDIX 1-5 - UDBE INFORMATION—GOOD FAITH EFFORTS .....vverveerrrereene. 50
APPENDIX J = SAMPLE TASK ORDER FORM ......oocommioeeoieeeeeeeeeeseeeeseeeeeeesesseeseesesseeeee 53
APPENDIX K- GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS........ 54
APPENDIX L- LABOR CERTIFICATION .....oovveoiieeeeeeeeeeereeeeeeeseeseeeeeseeeeeeesesseese e 62

APPENDIX M - PAYMENT BOND TO ACCOMPANY CONTRACT ......cccoocviiviiiiiie 63



Bay Area TMC Video Wall Replacement Services RFP
Page 1

I. BACKGROUND

A. Background

The Metropolitan Transportation Commission Service Authority for Freeways and Expressways
(MTC SAFE) was established under the California Vehicle Code Section 2421.5. MTC SAFE is
working in conjunction with State Department of Transportation (Caltrans) to increase the
reliability of the freeway system and better manage traffic flow. The Request for Proposal is
intended to meet this goal.

The Bay Area TMC is in need of a video wall replacement. Consisting of a 5x7 array of Barco
50” Overview mL50 cubes, the existing 23’long by 12’ high frame structure has been in use 24
hours a day, 365 days a year for over ten years and has provided TMC users with live CCTV and
map maps for incident detection and response. Current video units have exceeded their useful
lifespan and support for these units is no longer cost-effective.

With the availability of current video products, MTC SAFE and Caltrans intend to procure video
units that enhance performance and extend the useful lifespan. The intent of this procurement is
to select a Contractor that can design, provide, and maintain a cost effective system that can meet
the needs of Caltrans Distrct 4 TMC users.

Il. PROPOSER QUALIFICATIONS

Minimum Quialifications

To be considered for this project, the Proposer must demonstrate the following minimum

qualifications:
3. Employ a certified California licensed Structural engineer for the pre-bid TMC video wall
assessment.

4. Successful installation of three (3) or more video walls of similar size and complexity in the
last five (5) years from the date of this RFP. Video walls cited in prior experience do not
need to have implemented LED-illuminated video cubes.

I11. SCOPE OF WORK, PERIOD OF PERFORMANCE, BUDGET AND PERSONNEL

A. Scope of Work

A scope of work illustrating the type of tasks associated with this consulting effort is included in
this RFP as Appendix A, Scope of Work. MTC SAFE will have the option to remove specific
tasks and their respective budgets from the contract based on Contractor performance or TMC
operational needs.

B. Period of Performance

Contractor shall complete the project development and installation work (Tasks 1-9) from the
resulting contract no later than the date indicates in Appendix D, Project Schedule. Contractors
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shall provide a six (6) year maintenance and support plan (Task 10) following the completion of
Tasks 1-9. MTC SAFE will have the sole option to extend the contract for up to five (5)
additional years, in time periods of MTC SAFE’s choosing.

C. Budget

MTC SAFE has budgeted approximately $1.5 million over six (6) years to pay for the work
described in Appendix A, Scope of Work. At MTC SAFE’s sole option, the contract may be
extended for additional work as outlined in Appendix A.

D. Personnel

Key staff persons assigned to the project are expected to remain on the project through its
completion. Any change in key staff persons identified in Appendix E, Key Personnel, is subject
to the approval of the MTC SAFE Contract Manager. Removal of any key staff persons
identified in the contract without written consent of the MTC SAFE Contract Manager may be
considered a material breach of contract.

IV. PROPOSAL FORM

Proposers must submit an original and six (6) hard copies and one electronic copy in pdf format
of their proposal to MTC SAFE, at the address listed on page 2 of the letter of invitation, by 4:00
pm, Wednesday, July 21, 2010, to be considered. Proposal content and completeness are most
important. Clarity is essential and will be considered in assessing the proposer’s capabilities.
Each proposal shall include:

A. Transmittal Letter

Proposals must include a transmittal letter signed by an official authorized to solicit business and
enter into contracts for the firm and the name and telephone number of a contact person, if
different from the signator.

B. Title Page

Proposals must include a title page that includes the RFP subject, the name of the proposer’s
firm, local address, telephone number, name of contact person, the contact person’s email
address and/or telephone number, and the date.

C. Table of Contents

Proposals must include a table of contents that includes a clear identification of the material by
section and page number.

D. Project Approach

This section should clearly convey Contractor’s understanding of the nature of the work and the
approach to be taken. It should include, but not be limited to, the following:
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. Project purpose: Provide a description of the purpose of the project. The description shall be

in sufficient detail to demonstrate a clear understanding of the project.

Project Management: Explain how the tasks and subtasks in Appendix A, Scope of Work, will
be accomplished and your overall approach to managing the work as well as assumptions and
risks that may be encountered. For each task, proposers shall expand on MTC SAFE’s task
description to provide more detail on how work will actually be performed and what
measures will be taken to meet task deadlines. Specifically address what steps shall be taken
to meet Task 6 and 7’s 15-calendar day deadline, and if applicable, recommend the number
of days Contractor estimates this task to be completed in less than 15 days. Identify any
important considerations not addressed.

Seismic structural work and seismic platform: Describe potential seismic structural work to
support the video units. Additionally, indicate whether the existing seismic platform can be
reused (structural calculations are not required as part of the proposal.) If the Proposer
recommends replacing or upgrading the seismic platform to support the video wall solution,
additional seismic platform replacement costs shall be included as part of the cost proposal.
If Contractor’s structural calculations later determine that the seismic platform must be
upgraded or replaced beyond the extent shown in Contractor’s bid, all additional costs
associated with such upgrade/replacement shall be borne by Contractor with no additional
compensation by the agency; The selected Contractor’s proposal to replace or reuse the
existing seismic platform will be required to be sealed by a California licensed Structural
Engineer and approved by Caltrans and/or designee of the State of California before
beginning installation.

Proposed Solution: Provide a description and sketch that illustrates the video wall opening
and the proposed video wall unit (and new seismic platform, if applicable.) The proposer
shall provide the number of units, dimensions, overall weight (including the proposed
seismic platform, if applicable), and if there will be a gap or overlap with the existing wall
opening. If necessary, the proposer shall describe how the video wall opening will be
modified to fit the proposed solution.

Warranty and maintenance support: Describe the 6-year warranty and maintenance plan,
including but not limited to, items warrantied and/or maintained under the plan, response
time to issues reported by Caltrans staff, preventative maintenance tasks and frequency etc.
Provide the location of the closest office where personnel will be dispatched from for video
wall maintenance and repair services. Specifically address the items in Task 10 of the Scope
of Work when describing your maintenance and warranty support.

Cost Proposal

Provide a breakdown of the expected expenditures of funds in Appendix C, Cost Proposal
Spreadsheet. Where indicated in Appendix C, provide additional detailed information on the
cost breakdown in the Project Approach section, above. Additionally, provide fully loaded
(inclusive of overhead, or other direct costs and profit) hourly rates to be applied to task order
work under Task 11.
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F. Project Schedule

Contractor shall submit a complete Appendix D, Project Schedule, by filling in due dates.
Additionally, Contractor may suggest or modify the schedule based upon the recommended work
plan.

G. References

Provide references of three (3) clients for whom the Proposer has installed video walls of similar
size, along with the names and telephone numbers of a contact person for each reference.
Reference form is attached to this RFP as, Appendix F, Reference Form.

H. Supplementary Information

1. Pre-Bid TMC Video Wall Assessment Results: Describe the TMC video wall assessment
results, including, but not limited to, video wall opening dimensions, structural
specifications, and any other information needed to recommend a video wall system. The
assessment should demonstrate through sufficient detail how the proposed solution fits
within the existing wall opening.

2. Product Data Sheets: Describe the products the firm intends to provide as part of this project.
Product data sheets shall include, at minimum, dimensions, lamp life, brightness at the %2
gain viewing angles in cd/m?, brightness uniformity (%), vertical and horizontal half gain
viewing angles, resolution, contrast ratio, number of colors displayed, separation between
adjacent display modules, and any other pertinent performance measurements.

3. Proposer’s experience: Provide 1) Proposer’s number of years in the video wall installation
business, and 2) a list of all successful video wall projects of similar size and scope to this
project. For the latter, provide a list of staff persons assigned to those projects and describe
whether the project was on schedule and within budget.

I. Forms and Certificates

—

A signed California Levine Act statement (Appendix G).

2. A signed Insurance Requirements document (Appendix H-1).

3. Federally-required certifications related to lobbying, debarment, and subcontractor information
(Appendices I-1, 1-2, I-3, 1-4, I-5, and 1-6).

V. PROPOSAL EVALUATION

A. Verification of Minimum Qualifications

The Project Manager will review proposals to ensure that each proposal meets the minimum
qualifications set out in Section Il of this RFP. Proposers failing to meet the minimum
qualifications or to satisfy the Underutilized Disadvantaged Business Enterprise (UDBE)
requirements in this RFP will not be considered.
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B. Review for General Responsiveness

The Project Manager, in consultation with the MTC SAFE Office of General Counsel, will then
conduct an initial review of the proposals for general responsiveness and inclusion of the items
requested in Section IV, Proposal Form. Any proposal that does not include enough information
to permit the evaluators to rate the proposal in any one of the evaluation factors listed below will
be considered non-responsive. A proposal that fails to include one or more items requested in
Section 1V, Proposal Form, may be considered complete and generally responsive, if evaluation
in every criterion is possible.

MTC SAFE reserves the right to accept or reject all proposals submitted, waive minor
irregularities, request additional information, or revisions to offers, and negotiate with any or all
proposers.

C. Evaluation Criteria

Responsive proposals will then be evaluated by a panel of MTC SAFE and Caltrans staff.
Proposals will be evaluated on the basis of the following four evaluation factors, listed in
descending order of relative importance (weight factor represented by percentage.) Listed under
each evaluation factor are aspects of the proposals that the panel will consider in its evaluation.

1. Overall Cost Effectiveness (50%)

Criteria include:

- Project development, capital, potential seismic structural work, and maintenance/warranty costs
(Tasks 1-10 of the Scope of Work). 90% weight within cost category;

- Burdened task order hourly rates. To determine the burdened hourly rate, the panel will weigh
the Lead Project Manager at 50%, and all other technician’s average hourly rate at 50%. 10%
weight within cost category.

2. Recommended system (35%)

Extend to which the proposed system meets the performance requirements specified in Appendix
A. Criteria include:

- Ability to maximize use of the video wall opening. 40% weight within recommended system
category;

- Ability to exceed the performance specifications in terms of contrast ratio, resolution,
brightness, brightness uniformity, /2 gain viewing angle (H&V), and minimum separation
between display modules. 60% weight within recommended system category.

3. Project approach (10%)

Extent to which the proposal provides assurance that the project shall be completed on time, with
minimal downtime, and with appropriate support. Criteria include:

- Firm’s experience, including but not limited to, the number of years in the business, number of
successful projects of similar size and scope, etc.;

- Lead Project Manager’s experience, including but not limited to, the number of years in the
business, number of successful projects of similar size and scope, etc.;

- Ability to minimize downtime and noise/dust during Tasks 6 and 7;

- Location of office where maintenance staff are dispatched from for maintenance, service and
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repair requests.

4. References (5%)
Proposers shall be evaluated upon the responses given by the three references. If references are
not current or non-responsive, it will be counted against the proposer.

D. Proposer Discussions

The purpose of discussions with a proposer on the “short-list” will be to identify to that proposer
specific deficiencies and weaknesses in its proposal and to provide the proposer with the
opportunity to consider possible approaches to alleviating or eliminating them. These
deficiencies or weaknesses may include such things as technical issues, management approach,
cost, or team composition. Discussions may take place through written correspondence
(including e-mail) and/or face-to-face during interviews. The proposer, as well as other key
personnel identified by the evaluation panel, will be expected to participate in any
interview/discussions.

MTC SAFE reserves the right to not convene oral interviews/discussions and to make an award
on the basis of initial proposals, with or without interviews.

E. Request for Best and Final Offer

Following the discussions, if held, MTC SAFE will give the proposers on the “short-list” the
opportunity to revise their written proposals to address the concerns raised during discussions
through issuance of a Request for Best and Final Offer (BAFO). A proposer shall be prepared to
submit its BAFO in accordance with the procurement schedule in the letter of invitation.
Following receipt of the BAFOs, the evaluation panel will re-evaluate the proposals, as revised,
against the evaluation criteria. The evaluation panel will then recommend a proposer to the
Executive Director. If approved by the Executive Director, the recommendation will be
presented to the MTC SAFE Operations Committee for approval.

VI. GENERAL CONDITIONS

A. Limitations

This RFP does not commit MTC SAFE to award a contract or to pay any costs incurred in the
preparation of a proposal in response to this RFP.

B. Award

Any award made will be to the Contractor whose proposal is most advantageous to MTC SAFE
based on the evaluation criteria outlined above.

C. Binding Offer

A signed proposal submitted to MTC SAFE in response to this RFP shall constitute a binding
offer from Contractor to contract with MTC SAFE according to the terms of the proposal for a
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period of ninety (90) days after its date of submission, which shall be the date proposals are due
to MTC SAFE.

D. Contract Arrangements

The selected Contractor will be expected to execute a contract based on the terms and conditions
in Appendix H, Synopsis of Provisions in MTC SAFE’s Standard Contractor Agreement.
Proposers who wish to review the full contract prior to proposal submission should request a
copy from the MTC SAFE Project Manager. Particular attention should be paid to MTC SAFE ’s
insurance and indemnification requirements. Requests for modifications or exceptions to any
provision of the appendices must be submitted in accordance with the schedule in the Letter of
Invitation to guarantee consideration. Failure to submit proposed modifications by the deadline
shall be deemed acceptance of the terms and conditions in the Standard Contractor Agreement.

E. Contractor Payment Provisions

The contract payment terms for Task 1 through 9 will be lump sum (firm fixed price) with
payment made on the basis of receipt by MTC SAFE of satisfactory deliverables. Task 10 shall
be paid in lump sum amounts on a yearly basis. Task 11 (task orders) shall be deliverables or
time and materials-based.

F. Selection Disputes

A proposer may object to a provision of the RFP on the grounds that it is arbitrary, biased, or
unduly restrictive, or to the selection of a particular Contractor on the grounds that MTC SAFE
procedures, the provisions of the RFP or applicable provisions of federal, state or local law have
been violated or inaccurately or inappropriately applied by submitting to the Contract Manager a
written explanation of the basis for the protest:

1) No later than 4:00 pm on the third working day prior to the date proposals are due, for
objections to RFP provisions;

2) No later than 4:00 pm on the third working day after the date on which the proposer is notified
that it was found to be nonresponsive or has failed to meet the minimum qualifications; or

3) No later than 4:00 pm on the third working day after the date on which contract award is
authorized by the Administration Committee or the date notified that it was not selected,
whichever is later, for objections to Contractor selection.

Except with regard to initial determinations of non-responsiveness or failure to meet the
minimum requirements, the evaluation record shall remain confidential until the MTC SAFE
Administration Committee authorizes award.

Protests of recommended awards must clearly and specifically describe the basis for the protest
in sufficient detail for the MTC SAFE review officer to recommend a resolution to the Executive
Director.
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The Executive Director will respond to the protest in writing, based on the recommendation of a
staff review officer. Authorization to award a contract to a particular Contractor by MTC
SAFE’s Administration Committee shall be deemed conditional until the expiration of the
protest period or, if a protest is filed, the issuance of a written response to the protest by the
Executive Director.

Should the Proposer wish to appeal the decision of the Executive Director, it may file a written
appeal with the MTC SAFE Administration Committee, no later than three (3) working days
after receipt of the written response from the Executive Director. The Administration
Committee’s decision will be the final agency decision.

G. Public Records

This RFP and any material submitted by a proposer in response to this RFP are subject to public
inspection under the California Public Records Act (Government Code § 6250 et seq.), unless
exempt by law. Proposals will remain confidential until the Administration Committee has
authorized award.

H. Disadvantaged Business Enterprise (DBE) Requirement

Effective June 2, 2009, the California Department of Transportation (Caltrans) requires
recipients of DOT grant funds through Caltrans to impose the following DBE utilization
requirements on its Contractors and contractors. Contractor’s DBE participation on this
Agreement will assist Caltrans in meeting its federally mandated statewide overall DBE goal.

MTC SAFE has established an Underutilized Disadvantaged Business Enterprise (UDBE)
contract goal of 12% for this contract; the UDBE goal applies to all non-discretionary tasks.
Respondents are required to document their activities in the solicitation and selection of
subcontractors on Appendices I-3, I-4, and I-5, the Local Agency Proposer UDBE Information
(Contractor Contracts), Local Agency Proposer DBE Information (Contractor Contracts), and
UDBE Information-Good Faith Efforts respectively. A report on the Utilization of
Disadvantaged Business Enterprises (DBE) First-Tier Subcontracts must be included with all
invoices. MTC SAFE may withhold payment pending receipt of such report. For the complete
DBE participation provisions applicable to this procurement, see Appendix .

Appendices I-1, [-2, I-3, [-4, and I-5 are Caltrans-required forms. Proposers must complete
Appendices I-1, I-2, I-3, I-4 and I-5 according to the instructions in their entirety. This applies
even if a proposer is a UDBE/DBE.

1. TERMS AS USED IN THIS DOCUMENT:

e The term “Disadvantaged Business Enterprise” or “DBE” means a for-profit small
business concern owned and controlled by a socially and economically disadvantaged
person(s) as defined in Title 49, Part 26.5, Code of Federal Regulations (CFR).

e The term “Underutilized Disadvantaged Business Enterprise” or “UDBE” is a firm
meeting the definition of a DBE as specified in 49 CFR and is one of the following
groups:
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- Black American
- Asian-Pacific American
- Native American

- Women

e The term “proposer” refers to firms submitting SOQs in response to this RFP; the term
“proposal” means the SOQ.

e The term “Contract.” also means Agreement.
e The term “Small Business” or “SB” is as defined in 49 CFR 26.65.
2. AUTHORITY AND RESPONSIBILITY

A. DBE:s and other small businesses are strongly encouraged to participate in the
performance of Agreements financed in whole or in part with federal funds (See 49 CFR
26, “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs™). The Contractor should ensure that
DBEs and other small businesses have the opportunity to participate in the performance
of the work that is the subject of this solicitation and should take all necessary and
reasonable steps for this assurance. The proposer shall not discriminate on the basis of
race, color, national origin, or sex in the award and performance of subcontracts.

B. Proposers are encouraged to use services offered by financial institutions owned and
controlled by DBEs.

3. SUBMISSION OF UDBE AND DBE INFORMATION

If there is a UDBE goal on the contract, a “Local Agency Bidder/Proposer-UDBE
(Contractor Contract) Commitment” (Exhibit 10-O(1)) form shall be included in the Request
for Proposal. In order for a proposer to be considered responsible and responsive, the
proposer must make good faith efforts to meet the goal established for the contract. If the
goal is not met, the proposer must document adequate good faith efforts. Only UDBE
participation will be counted towards the contract goal; however, all DBE participation shall
be collected and reported.

A “Local Agency Proposer/Bidder-DBE (Contractor Contract)-Information” (Exhibit 10-
0O(2)) form shall be included with the Request for Proposal. The purpose of the form is to
collect data required under 49 CFR 26. For contracts with UDBE goals, this form collects
DBE participation by DBEs owned by Hispanic American and Subcontinent Asian
Americans. For contracts with no goals, this form collects information on all DBEs,
including UDBEs. Even if no DBE participation will be reported, the successful bidder must
execute and return the form.
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4. DBE PARTICIPATION - GENERAL INFORMATION

It is the proposer’s responsibility to be fully informed regarding the requirements of 49 CFR,
Part 26, and the Department’s DBE program developed pursuant to the regulations.
Particular attention is directed to the following:

A.

A DBE must be a small business firm defined pursuant to 13 CFR 121 and be certified
through the California Unified Certification Program (CUCP).

A certified DBE may participate as a prime contractor, subcontractor, joint venture
partner, as a vendor of material or supplies, or as a trucking company.

A UDBE proposer, not submitting as a joint venture with a non-DBE, will be required to
document one or a combination of the following:

1. The proposer is a UDBE and will meet the goal by performing work with its own
forces.

2. The proposer will meet the goal through work performed by UDBE
subcontractors, suppliers or trucking companies.

3. The proposer, prior to bidding, made adequate good faith efforts to meet the goal.

A DBE joint venture partner must be responsible for specific contract items of work or
clearly defined portions thereof. Responsibility means actually performing, managing and
supervising the work with its own forces. The DBE joint venture partner must share in
the capital contribution, control, management, risks and profits of the joint venture
commensurate with its ownership interest.

A DBE must perform a commercially useful function pursuant to 49 CFR 26.55; that is,
a DBE firm must be responsible for the execution of a distinct element of the work and
must carry out its responsibility by actually performing, managing and supervising the
work.

. The prime contractor shall list only one subcontractor for each portion of work as defined

in its proposal and all DBE subcontractors should be listed in the list of subcontractors.

A prime contractor who is a certified DBE is eligible to claim all of the work in the
Agreement toward the DBE participation except that portion of the work to be performed
by non-DBE subcontractors.

5. RESOURCES

A.

The CUCP database includes the certified DBEs from all certifying agencies participating
in the CUCP. If you believe a firm is certified that cannot be located on the database,
please contact the Caltrans Office of Certification toll free number 1-866-810-6346 for
assistance. Proposer may call (916) 440-0539 for web or download assistance.
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B. Access the CUCP database from the Department of Transportation, Civil Rights,
Business Enterprise Program website at: http://www.dot.ca.gov/hg/bep/.

e Click on the link in the left menu titled Find a Certified Firm

e Click on Query Form link, located in the first sentence

e Click on Certified DBE's (UCP) located on the first line in the center of the page

e C(Click on Click To Access DBE Query Form
e Searches can be performed by one or more criteria
e Follow instructions on the screen

e “Start Search,” “Civil Rights Home,” and “Caltrans Home” links are located at the
bottom of the query form

C. How to Obtain a List of Certified DBEs without Internet Access

DBE Directory: If you do not have Internet access, Caltrans also publishes a directory
of certified DBE firms extracted from the on-line database. A copy of the directory of
certified DBEs may be ordered from the Caltrans Division of Procurement and
Contracts/Material and Distribution Branch/Publication Unit, 1900 Royal Oaks Drive,
Sacramento, CA 95815, Telephone: (916) 445-3520.

MATERIALS OR SUPPLIES PURCHASED FROM DBES COUNT TOWARDS DBE
CREDIT, AND IF ADBE IS ALSO A UDBE, PURCHASES WILL COUNT
TOWARDS THE UDBE GOAL UNDER THE FOLLOWING CONDITIONS:

A. If the materials or supplies are obtained from a DBE manufacturer, count one hundred
percent of the cost of the materials or supplies. A DBE manufacturer is a firm that
operates or maintains a factory, or establishment that produces on the premises, the
materials, supplies, articles, or equipment required under the Agreement and of the
general character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count sixty percent of
the cost of the materials or supplies. A DBE regular dealer is a firm that owns, operates
or maintains a store, warehouse, or other establishment in which the materials, supplies,
articles or equipment of the general character described by the specifications and required
under the Agreement are bought, kept in stock, and regularly sold or leased to the public
in the usual course of business. To be a DBE regular dealer, the firm must be an
established, regular business that engages, as its principal business and under its own
name, in the purchase and sale or lease of the products in question. A person may be a
DBE regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone
or asphalt without owning, operating or maintaining a place of business provided in this
section.
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C. If the person both owns and operates distribution equipment for the products, any
supplementing of regular dealers’ own distribution equipment shall be by a long-term
lease agreement and not an ad hoc or Agreement-by -Agreement basis. Packagers,
brokers, manufacturers’ representatives, or other persons who arrange or expedite
transactions are not UDBE regular dealers within the meaning of this section.

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor a
regular dealer, will be limited to the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation
charges for the delivery of materials or supplies required on the job site, provided the fees
are reasonable and not excessive as compared with fees charged for similar services.
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VII. Special Conditions

A. Construction Contract Provisions

General Conditions for construction contracts, applicable to the public works components of this
project, are included in this RFP as Appendix K.

B. Subcontractors

Proposers may subcontract portions of the work to be performed under the contract but must
notify MTC SAFE of the subcontracted work. Bidders shall be held responsible for all work
conducted through a subcontractor.

C. Inspection and Acceptance by MTC SAFE

1. Inspection

The MTC SAFE Project Manager will monitor the work of the Contractor. The MTC SAFE
Project Manager or designated Inspector must accept all work performed and equipment
provided by Contractor prior to billing. All performance, which includes services, materials,
supplies and equipment furnished or utilized in the performance of this contract, and
workmanship in the performance of services shall be subject to inspection and test by MTC
SAFE or its designated inspector at all times during the term of the contract. The Contractor
shall provide adequate cooperation to the Inspector assigned by MTC SAFE to permit the
Inspector to determine the Contractor’s conformity with these specifications and the adequacy of
the services being contractually provided.

2. Acceptance

Acceptance of each deliverable by the MTC SAFE Project Manager of the designated Inspector
shall be a requirement prior to payment.

If any services performed hereunder are not in conformity with the specifications and
requirements of this contract, MTC SAFE shall have the right to require the Contractor to
perform the services in conformity with said specifications and requirements at no additional
increase in total contract amount, prior to acceptance. When the services to be performed are of
such nature that the difference cannot be corrected, MTC SAFE shall have the right to (1)
require the Contractor immediately to take all necessary steps to ensure future performance of
the services in conformity with requirements of the contract, and (2) reduce the price to reflect
the reduced value of the services performed.

In the event that Contractor fails to perform the services promptly or take necessary steps to
ensure future performances of the service in conformity with the specifications and requirements
of the contract, MTC SAFE shall have the right (1) to terminate these contract for default; and
(2) by contract or otherwise to have the services performed in conformity with the contract
specifications and charge to the Contractor any cost occasioned to MTC SAFE that is directly
related to the performance of such services.
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D. Examination of Specifications and Sites

Proposers shall satisfy themselves as to the character, quality, and quantities of work to be
performed, materials to be furnished, and as to the requirements of the proposed contract. The
submission of a bid shall be prima facie evidence that a Proposer has made such examination and
is satisfied as to the conditions to be encountered in performing the work and as to the
requirements of the proposed contract, plans and specifications. Failure to do so will be at
Proposers’ own risk and they cannot secure relief on the plea of error.

E. Unknown Obstructions

Should any unknown obstruction be encountered during the course of this contract the
Contractor shall immediately bring it to the attention of the MTC SAFE Project Manager. The
Contractor shall be responsible for the protection of all employees, existing equipment, furniture,
or utilities encountered within the work area.

F. Measurements

It is the responsibility of the bidder to make all measurements to determine his/her bid price.
MTC SAFE will not be responsible for determining the quantities of materials necessary to
complete the work specified.

G. Supplies

Contractor is to provide all necessary supplies and to include the costs of such supplies in its bid.
A list of all supplies to be used by the Contractor is to be provided to and approved by the MTC
SAFE Project Manager prior to use. The Material Safety Data Sheets (MSDS) or equivalent
information on each product used is to be attached to the list.

H. Prevailing Wage Rates, Apprenticeship and Payroll Records

The Contractor shall comply with California Labor Code Sections 1720 et seq. and Title 8 of the
California Code of Regulations Sections 16000 et seq. governing the payment of prevailing
wages, as determined by the Director of the California Department of Industrial Relations. In
particular, the Contractor’s attention is drawn to Labor Code Sections 1770 (payment of
prevailing wage rate), 1775 (penalty for non-payment), 1776 (payroll records), and 1777.5 (use
of apprentices). The selected Contractor will be provided with the labor certification set forth in
Labor Code Section 1861, attached as Appendix L, upon notification of award and must return a
signed certification prior to performing work.

I. Injury Prevention

As part of MTC SAFE’s Injury Prevention Program (IPP) established pursuant to California
Labor Code Section 6401.7, Contractor may be required to provide MTC SAFE with a
description of Contractor’s IPP and, specifically, of methods and procedures for identifying and
using safe conditions and work practices at the worksite while performing specified work.
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J. Bonding

The Contractor shall furnish a Labor and Material Payment Bond in an amount equal to 100% of
the total bid amount. The Payment Bond shall be made in favor of MTC SAFE, on a form
provided by MTC SAFE executed by a surety company acceptable to MTC SAFE (Best Guide
Rating of “A+10” or better) and authorized to execute such in the State of California; and shall
be furnished within five (5) days of receipt of Notice to Award from MTC SAFE. The Payment
Bond shall secure the payment of the claims of laborers, mechanics or material men employed on
the work under Contract and shall be in full force and effect until all work is accepted by MTC
SAFE and all claims for materials and labor have been paid. Changes in the Scope of work
and/or Specifications (Appendix A) or any other part of the contract including time extensions,
may be made without securing consent of the surety or securities on the contract bond and shall
in no way release Contractor from its obligations hereunder. A sample Labor and Material
Payment Bond is attached as Appendix M.

K. Withheld Amounts and Final Payment

MTC SAFE shall withhold, as a retainage, 5% of the value of each payment due hereunder until
all services required under this Agreement have been completed and accepted by MTC SAFE.
Final payment of any balance due Contractor, including any amounts withheld, will be made
promptly after satisfactory completion of the work under this Agreement, and after receipt and
written acceptance by MTC SAFE of the work required under this Agreement.
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APPENDIX A -SCOPE OF WORK

The Contractor shall provide services to replace and maintain Transportation Management
Center (TMC) video wall at the Caltrans Bay Area District 4 TMC, located at 111 Grand Ave, in

Oakland, CA.

Video Wall Performance Requirements:

Parameter Requirement
Cube Type Rear projection, LED illuminated, DLP, rear access
Cube Size 50 diagonal or 80” diagonal (nominal)

Wall Configuration

5(H) x 7(W) or 3(H) x 4(W)

Contrast Ratio

1400:1 minimum

Resolution 1400 x 1050 minimum
Aspect Ratio 4:3

Brightness 120cd/m” minimum
Brightness Uniformity 85% minimum

72 Gain Viewing Angle (H)

Greater than 30°

2 Gain Viewing Angle (V)

Greater than 30°

Separation between adjacent
display modules (seam)

4mm maximum

Physical Requirements:

e The new video wall shall fit within the existing physical opening, and match the existing

physical opening size to the maximum extent possible.

A slight overlap, up to 3 inches, of the video wall beyond the dimensions of the existing wall
opening is acceptable provided that the Contractor widens the existing opening by removing
sheet rock only and refinishing the walls. Wall studs are not permitted to be moved or cut.
The face of the screens shall be flush with surface of the existing adjacent walls of the TMC.
If a gap exists between the installed video wall and the adjacent walls of the TMC, border
trim is required between the new video wall and the edge of the existing opening. Border
trim will be fabricated and/or painted to match the existing walls.

The new screens should be centered in the opening such that any gap is evenly distributed on
all sides.

Procedural Requirements:

Upon MTC SAFE Contract Manager’s approval of the delivered equipment, Tasks 6 and 7
shall be completed within 15 days.

Noise levels shall be kept to a minimum during the normal work hours of SAM-7PM
Monday through Friday as the TMC is a control center with an active radio dispatch center.
The Contractor shall schedule noisy work activities after 7PM and before SAM Monday
through Friday or during weekends.

Project Management duties. Contractor shall lead weekly project development conference
call meetings with Caltrans and MTC SAFE staff for status updates. Provide weekly
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conference call agendas 24 hours in advance, and provide meeting minutes within five days
following the weekly meeting. Conference calls are expected not to exceed two hours per
week. Provide travel and accommodation to and from Caltrans District 4 for all Contractor
and Subcontractor staff.

Notice to Proceed 1 (NTP1) shall be issued by MTC SAFE on, or shortly following, the
contract start date. NTP1 is authorization to proceed with the following:

Task 1

Product cut sheets and on-site demonstrations

Provide product cut sheets and on-site demonstrations to MTC SAFE and Caltrans for
the proposed products.

Deliverables: Product cut sheets and on-site product demonstrations.

Task 2

Structural analysis

Provide structural calculations of internal support structure including demonstration
that Seismic Zone IV lateral design loads are supported. Structural Engineer shall
determine maximum transfer loads allowed at connection points from new video wall
frame to eighth floor connections and seismic platform. Proposed solution shall not
exceed maximum connection transfer loads determined by Structural Engineer.
Redundancy shall be required such that connection failure does not result in overall
failure in accordance with seismic codes. A report with CAD drawings shall contain
calculations and structural and mechanical details of the proposed video wall mounts,
frame, platform, projectors, screens, mirrors, cable management, and seismic bracing to
the building structure. Also include all vendor contacts providing equipment and/or
services. The structural analysis report shall be sealed by a California-licensed
Structural Engineer and updated as deemed necessary throughout the course of this
project.

Deliverables: Draft and Final Structural Analysis Report

Task 3

Work plan, project schedule and product purchase list

Provide a work plan for tasks 5-10, a detailed schedule (including, but not limited to,
planned wall outages and duration), and a product purchase list. The work plan shall
list key personnel to be assigned to each task. Also include efforts to minimize noise
and dust during equipment removal and installation. The work plan and schedule shall
be updated as deemed necessary throughout the course of this project. The Product
Purchase List shall include all items necessary for the removal and construction of the
video wall, including but not limited to, video wall units, structure, fabrication
materials etc. Delivery, tax, and any other costs shall be included.

Deliverables: Draft and Final Work Plan, Project Schedule and Product Purchase List
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Task 4

Acceptance test procedures

Provide Acceptance Test Procedures to verify proper video wall installation and
configuration. Acceptance tests shall be performed by the Contractor and witnessed by,
and designated in front of Caltrans staff.

Deliverables: Draft and Final Acceptance Test Procedures Report

Following written acceptance of the deliverables above, Notice to Proceed 2 (NTP2) shall be
issued and Contractor shall proceed with the following:

Task 5

Equipment purchase, delivery, confirmation and storage

a)
b)

d)

e)

Equipment Purchase

Purchase equipment as approved in Task 3.

Deliver video wall modules and other equipment when construction within spaces
where the modules will be installed is substantially complete, and installation of
screens is ready to take place.

Deliver video wall equipment to a location within the Caltrans building designated
by the Contract Manager or designated representative. Contractor shall coordinate
with the Contract Manager to establish delivery dates and times. A Contractor’s
representative shall be onsite to oversee and receive all deliveries. Contractor shall
ensure accurate equipment delivery and condition. If equipment is damaged or non-
functioning, the Contractor shall package, remove and return the equipment and
ensure the delivery of replaced equipment to a location within the Caltrans
building. Contractor shall ensure that screens, video wall modules, projectors and
other equipment are protected from damage during delivery, handling, storage, and
installation. Contractor shall store rear projection screens and projectors in
manufacturer’s protective packaging in a position that complies with screen
manufacturer’s directions. Contractor shall keep units in manufacturer’s packages
until time of installation. Contractor shall protect surfaces or rear projection screens
from damage due to abrasion, dust, and other conditions.

Provide all cabling, hardware, adapters, connectors, and incidental items necessary
to provide a fully functioning video wall conforming to the requirements of this
RFP. Unless otherwise stated in these specifications, all equipment shall be new
and of current manufacture. All cabling shall be labeled at each end identifying the
destination of the cable. All equipment and systems shall be complete, installed,
functional, tested, and in operation before acceptance will be granted by the
Contract Manager or designee.

Provide an inventory of all equipment including serial numbers and warranty
information.

Deliverables: Equipment purchase, delivery, confirmation and storage, equipment
inventory report listing all equipment ordered and received.
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Task 6  Video wall frame structure and/or seismic platform removal and
construction/modification

a) Remove, dispose/recycle existing video wall structure and/or seismic platform per
EPA standards. Provide a list of removed equipment.

b) Construct or modify video wall frame structure and/or seismic platform. Provide a
list of installed equipment.

c) Using the Structural Analysis Report, provide updated as-built CAD drawings to
reflect actual structural equipment used, as well as vendor contacts providing
equipment and/or additional services.

Deliverables: Video Wall Structure and Seismic Platform Removal and Installation,

Project Report.

Task 7  Video equipment removal and installation

a) Equipment Removal
* Remove and properly dispose of thirty five (35) existing Barco OverView ml50
video displays, projector cubes, video engines, rendering hardware, controller and
cables per EPA standards. Equipment shall promptly be removed from the Caltrans
location.

» Store/remove all Contractor tools, construction debris, and any other articles
used during the removal of the equipment each day to avoid TMC operations
disruption.

b) Equipment Installation
» Install all equipment within the determined working hours schedule provided by
Caltrans.

* Ensure proper connection to and integration with the existing Jupiter Fusion
980 controller and video graphic cards.

* Ensure proper alignment, color balance, and balance brightness of all video
units.

* Provide all necessary construction tools and equipment according to the
applicable standards for electrical and electronic equipment to remove, install, and
test video wall components.

Deliverables: Video equipment removal and installation, Project Report.

Task 8  Acceptance testing

Following a 30-day burn-in period, perform acceptance testing using the Acceptance
Test Procedures Report developed under Task 4 to validate the requirements of theses
specifications and to verify operation of the system as described in these specifications.
Contractor shall coordinate and conduct acceptance testing in the presence of the MTC
SAFE Contract Manager or designee. Contractor shall be responsible for documenting
the results of the tests and forwarding them to the MTC SAFE Contract Manager or
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designee. If deficiencies are noted by the Contractor or by the Contract Manager or
designee, Contractor shall rectify them in a timely manner and repeat the tests until all
deficiencies are addressed. Contractor shall supply all equipment, labor, and materials
required to perform testing as part of the project.

Deliverables: Final Acceptance Test Report Results

Task 9

Equipment maintenance training

a) Maintenance Training Course
Provide a maintenance training course on proper operation, maintenance, cleaning,
and troubleshooting procedures of the video system equipment. The course shall be
designed specifically on the final configuration and training materials shall include
as-built schematic drawings showing all data, video, and electrical connections to
the cubes. The maintenance course shall provide training for technical personnel
and shall follow a training outline prepared by the Contractor. The Contractor shall
provide all materials and instructors. No more than 15 State Employees with
technical backgrounds will attend the course. The course shall be a minimum of
four (4) hours in duration. The maintenance section of the training course shall
cover preventive, routine and emergency maintenance procedures. The
maintenance course shall also include “hands on” training using operational
equipment.

b) Training Manual
One copy of the manual for this course shall be delivered to the Contract Manager
or designee for approval at least 4 weeks prior to the scheduled class. The training
manual shall be written specifically for this project and shall provide complete
procedures for the operation, maintenance, and trouble shooting of the video wall
equipment. One electronic copy of the approved training manual, presentation
graphics, equipment installation, maintenance, and operation manuals shall be
provided to the MTC SAFE Contract Manager or designee. Each person in the
training course shall receive a final hard copy training manual.

Deliverables: Training course, draft and final training manual in word and pdf format.

Task 10

Maintenance

A 6 year maintenance support plan shall commence following system acceptance per
the Acceptance Test Report. Maintenance shall include, but is not limited to, the
following:

e Next business day response time for all parts and labor (including consumables);
e Minimum two site visits per year (including alignments);

e Warranties on all manufacturer equipment and systems provided under contract;
e One (1) complete set of replacement LED lamps.

Deliverables: 6-year warranty and maintenance plan and support.

Task 11

Task orders
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Task orders for additional equipment and/or services shall be established through a
Task Order. A sample task order form attached in Appendix K, Sample Task Order
Form.
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APPENDIX B -EXISTING SYSTEM DESCRIPTION

Existing video wall:

Frame structure consists of a 5 X 7 array of interlocking Barco 50” OverView mL50 cubes
on a custom made seismic platform.

Dead load per unit is 154 lbs per module x 35 modules = 5,390 Ibs.

Structural frame is a gravity load that sits on the seismic platform resting on the sixth floor.
Structural frame ties in to eighth floor ceiling with lateral braces.

The four LCD monitors below the Barco cubes shall not be replaced.

Existing seismic platform

Supports video wall

Frame is about 23 feet long, 49.5 inches tall, and 46.2 inches wide.

Seismic frame is estimated to be able to support 5,390 Ibs or less, assuming the current load
did not exceed the design load. Regardless of the weight of the proposer’s video wall
solution, the adequacy of the seismic platform will be required to be checked by a Structural
Engineer .

Related components:

A Jupiter Fusion 980 controller, video graphic cards, and custom cables were installed to
drive the existing Barco OverView mL50 cubes. The Jupiter Fusion 980 controller interfaces
with 32 NTSC composite analog video sources from various video components. The video
wall upgrade shall interface to the existing Jupiter Fusion 980 controller and video processor
boards. The existing Jupiter Fusion 980 is equipped with thirty five (35) graphical outputs.
The video controller will not be upgraded as part of this contract.

Electrical circuits: 7-20Amp, 120VAC

Resources:

Storage area (Size and location to be assessed during pre-bid assessments.)

Loading dock: receiving hours- 8am-5pm M-F, freight elevator dimensions- 8’ long, 5* wide,
9.5’ high.
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APPENDIX B-1-TMC VIDEO WALL FRONT VIEW
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Source: Transcore. These are approximate dimensions only.
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APPENDIX B-2 -TMC FLOOR PLAN
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APPENDIX B-3 -OPERATOR WORKSTATION TOP VIEW
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APPENDIX B-4 - OPERATOR WORKSTATION FRONT VIEW
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APPENDIX B-5-PHOTOGRAPHS
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v

Behind video wall
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Task Development and Installation Deliverables Total
1 Product cut sheets and on-site demonstrations
2 Draft and Final Structural Analysis Report
3 Draft and Final Work Plan, Project Schedule, Product Purchase List
4 Draft and Final Acceptance Test Procedures Report
Equipment purchase, delivery, confirmation and storage, Equipment
Inventory Report. (Provide a cost breakdown of all equipment, delivery costs,
5 and handling costs on a separate sheet)
Video Wall Structure and Seismic Platform Removal and
Installation, Project Report (Provide a cost breakdown for labor, materials
6 and other costs associated with this task on a separate sheet)
Video equipment removal and installation, Project Report (Provide a
cost breakdown for labor, materials, and other costs associated with this task on
7 a separate sheet)
8 Final Acceptance Test Report Results
9 Training course, Draft and Final Training Manual
Project Development and Installation Total
Maintenance
6-Year Warranty and Maintenance Plan and Support. Payments
10 | shall be made in yearly increments.
Person Person name (must match personnel in Appendix E) $ per hour
1
2
3
4
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APPENDIX D - PROJECT SCHEDULE

Task Deliverable Duration (# Progress (# of calendar
calendar days) days from NTP)
NTP 1, Day 1 (expected
Notice to Proceed (NTP) 1: October 1, 2010)
Product cut sheets and on-site
1 demonstrations
2a | Draft Structural Analysis Report
2b | 7 day internal review 7
2¢ | Final Structural Analysis Report
Draft Work Plan, Project Schedule, Product
3a | Purchase List
3b | 7 day internal review 7
Final Work Plan, Project Schedule, Product
3¢ | Purchase List
4a | Draft Acceptance Test Procedures Report
4b | 7 day internal review 7
4c | Final Acceptance Test Procedures Report
7 days to NTP2 issuance 7
Notice to Proceed 2: NTP 2, Day 1
Equipment purchase, lead time, delivery,
confirmation and storage, Equipment
5 Inventory Report
Video Wall Structure and Seismic Platform
6 | Removal and Installation, Project Report
Video equipment removal and installation, (15 max) —
7 | Project Report
burn-in period 30
8 | Acceptance Test Report Results
Training course, Draft and Final Training
9 | Manual
No later than
Completion date for Tasks 1-9 March 31, 2010
Maintenance Period
Warranty and Maintenance Plan and
10 | Support 2,190 N/A
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APPENDIX E - KEY PERSONNEL

List the key personnel who will be working on this project. Include their area of expertise and
experience.

Person Name Expertise/Experience
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APPENDIX F - REFERENCE FORM

Name of Proposer

Representative Name & Title

Phone Number

Please provide three (3) separate references of clients with video wall of similar size and
complexity in the last five (5) years. It is the Contractor’s responsibility to provide reliable and
responsive references.

The following information is required for each reference given.

1.

Client’s business
agency name

Contact Person

Address

City & Zip Code

Phone Number & Email

Describe nature of work

performed

Contract Amount $

Client’s business
agency name

Contact Person

Address

City & Zip Code

Phone Number & Email

Describe nature of work
performed

Contract Amount $

Client’s business
agency name

Contact Person

Address

City & Zip Code

Phone Number & Email

Describe nature of work
performed

Contract Amount $
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APPENDIX G - CALIFORNIA LEVINE ACT STATEMENT

California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an
officer of a local government agency from participating in the award of a contract if he or she
receives any political contributions totaling more than $250 in the 12 months preceding the
pendency of the contract award, and for three months following the final decision, from the
person or company awarded the contract. This prohibition applies to contributions to the officer,
or received by the officer on behalf of any other officer, or on behalf of any candidate for office
or on behalf of any committee.

MTC SAFE’s commissioners include:

Tom Azumbrado Dorene M. Giacopini Jon Rubin
Tom Bates Federal D. Glover Bijan Sartipi
Dave Cortese Scott Haggerty James P. Spering
Dean J. Chu Anne W. Halsted Adrienne J. Tissier
Chris Daly Steve Kinsey Amy Rein Worth

Bill Dodd Sue Lempert Ken Yeager

Jake Mackenzie

1. Have you or your company, or any agent on behalf of you or your company, made any political
contributions of more than $250 to any MTC SAFE commissioner in the 12 months preceding the
date of the issuance of this request for qualifications?

__YES _ NO
If yes, please identify the commissioner:

2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to
make any political contributions of more than $250 to any MTC SAFE commissioners in the
three months following the award of the contract?

__YES _ NO
If yes, please identify the commissioner:

Answering yes to either of the two questions above does not preclude MTC SAFE from awarding a
contract to your firm. It does, however, preclude the identified commissioner(s) from participating in the
contract award process for this contract.

DATE (SIGNATURE OF AUTHORIZED OFFICIAL)

(TYPE OR WRITE APPROPRIATE NAME, TITLE)

(TYPE OR WRITE NAME OF COMPANY)
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APPENDIX H - SYNOPSIS OF PROVISIONS IN MTC SAFE’S
STANDARD CONTRACTOR AGREEMENT

The selected consultant will be required to sign MTC SAFE’s standard consultant agreement, a
copy of which standard agreement may be obtained from the Project Manager for this RFP. In
order to provide bidders with an understanding of some of MTC SAFE’s standard contract
provisions, the following is a synopsis of the major requirements in our standard agreement for
professional services. THE ACTUAL LANGUAGE OF THE STANDARD CONSULTANT
AGREEMENT SUPERSEDES THIS SYNOPSIS.

Termination: MTC SAFE may, at any time, terminate the Agreement upon written notice to
Consultant. Upon termination, MTC SAFE will reimburse the Consultant for its costs for
incomplete deliverables up to the date of termination. Upon payment, MTC SAFE will be under
no further obligation to the Consultant. If the Consultant fails to perform as specified in the
agreement, MTC SAFE may terminate the agreement for default by written notice following a
period of cure, and the Consultant is then entitled only to compensation for costs incurred for
work products acceptable to MTC SAFE, less the costs to MTC SAFE of rebidding.

Insurance Requirement: See Appendix I, Insurance Requirements, attached hereto.

Independent Contractor: Consultant is an independent contractor and has no authority to
contract or enter into any other agreement in the name of MTC SAFE. Consultant shall be fully
responsible for all matters relating to payment of its employees including compliance with taxes.

Indemnification: Consultant agrees to defend, indemnify and hold MTC SAFE harmless from all
claims, damages, liability, and expenses resulting from any negligent or otherwise wrongful act
or omission of Consultant in connection with the agreement. Consultant agrees to defend any
and all claims, lawsuits or other legal proceedings brought against MTC SAFE arising out of
such negligent or wrongful acts or omissions. The Consultant shall pay the full cost of the
defense and any resulting judgments.

Data Furnished by MTC SAFE: All data, reports, surveys, studies, drawings, software (object or
source code), electronic databases, and any other information, documents or materials (“MTC
SAFE Data’) made available to the Consultant by MTC SAFE for use by the Consultant in the
performance of its services under this Agreement shall remain the property of MTC SAFE and
shall be returned to MTC SAFE at the completion or termination of this Agreement. No license
to such MTC SAFE Data, outside of the Scope of Work of the Project, is conferred or implied by
the Consultant’s use or possession of such MTC SAFE Data. Any updates, revisions, additions
or enhancements to such MTC SAFE Data made by the Consultant in the context of the Project
shall be the property of MTC SAFE.

Ownership of Work Product: All data, reports, surveys, studies, drawings, software (object or
source code), electronic databases, and any other information, documents or materials (“Work
Product”) written or produced by the Consultant under this Agreement and provided to MTC
SAFE as a deliverable shall be the property of MTC SAFE. Consultant will be required to
assign all rights in copyright to such Work Product to MTC SAFE.
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Personnel and Level of Effort: Personnel assigned to this Project and the estimated number of
hours to be supplied by each will be specified in an attachment to the Agreement. No
substitution of personnel or substantial decrease of hours will be allowed without prior written
approval of MTC SAFE.

Subcontracts: No subcontracting of any or all of the services to be provided by Consultant shall
be allowed without prior written approval of MTC SAFE. MTC SAFE is under no obligation to
any subcontractors.

Consultant's Records: Consultant shall keep complete and accurate books, records, accounts and
any and all work products, materials, and other data relevant to its performance under this
Agreement. All such records shall be available to MTC SAFE for inspection and auditing
purposes. The records shall be retained by Consultant for a period of not less than four (4) years
following the fiscal year of the last expenditure under this Agreement.

Prohibited Interest: No member, officer or employee of MTC SAFE can have any interest in this
agreement or its proceeds and Consultant may not have any interest which conflicts with its
performance under this Agreement.

Governing Law. The Agreement shall be governed by the laws of the State of California.
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APPENDIX H-1 - INSURANCE REQUIREMENTS

Minimum Insurance Coverages. Contractor shall, at its own expense, obtain and maintain in

effect at all times the following types of insurance against claims, damages and losses due to
injuries to persons or damage to property or other losses that may arise in connection with the
performance of work under this Agreement, placed with insurers with a Best’s rating of A-X or

better.

Yes (V)

Please certify by checking the boxes at left that required coverages will be provided
within five (5) days of MTC SAFE’s notice to firm that it is the successful proposer.

Workers' Compensation Insurance in the amount required by the applicable laws,
and Employer’s Liability insurance with a limit of not less than $1,000,000 per
employee and $1,000,000 per occurrence, and any and all other coverage of
Contractor’s employees as may be required by applicable law. Such policy shall
contain a Waiver of Subrogation endorsement in favor of MTC SAFE. Such
Workers Compensation & Employers Liability may be waived, if and only for as
long as Contractor is a sole proprietor with no employees.

Commercial General Liability Insurance for Bodily Injury and Property Damage
liability, covering the operations of Contractor and Contractor’s officers, agents,
and employees and with limits of liability which shall not be less than $1,000,000
combined single limit per occurrence with a general aggregate liability of not less
than $2,000,000, and Personal & Advertising Injury liability with a limit of not
less than $1,000,000. Expense for Indemnitee’s defense costs shall be outside of
policy limits and such policy shall be issued on a Duty to Defend Primary
Occurrence Form.

MTC SAFE, and its commissioners, officers, representatives, agents and
employees are to be named as additional insureds. Such insurance as afforded by
this endorsement shall be primary as respects any claims, losses or liability
arising directly or indirectly from Contractor’s operations.

Business Automobile Insurance for all automobiles owned, used or maintained by
Contractor and Contractor’s officers, agents and employees, including but not
limited to owned, leased, non-owned and hired automobiles, with limits of
liability which shall not be less than $1,000,000 combined single limit per
occurrence.

Umbrella Insurance in the amount of $5,000,000 providing excess limits over
Employer’s Liability, Automobile Liability, and Commercial General Liability
Insurance.

Errors and Omissions Professional Liability Insurance (if applicable) in an
amount no less than $2,000,000. If such policy is written on a “Claims-Made”
(rather than an “occurrence”) basis, Contractor agrees to maintain continuous
coverage in effect from the date of the commencement of services to at least three
(3) years beyond the termination or completion of services or until expiration of
any applicable statute of limitations, whichever is longer. The policy shall
provide coverage for all work performed by the Contractor and any work
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performed or conducted by any subcontractor/Contractor working for or
performing services on behalf of the Contractor. No contract or agreement
between the Contractor and any subcontractor/Contractor shall relieve the
Contractor of the responsibility for providing this Errors & Omissions or
Professional Liability coverage for all work performed by the Contractor and any
subcontractor/Contractor working on behalf of the Contractor on the project.

Property Insurance covering Contractor'S own business personal property and
equipment to be used in performance of this Agreement, materials or property to
be purchased and/or installed on behalf of MTC SAFE (if any), debris removal,
and builders risk for property in the course of construction (if applicable).
Coverage shall be written on a "Special Form" ("All Risk") that includes theft,
but excludes earthquake, with limits at least equal to the replacement cost of the
property. Such policy shall contain a Waiver of Subrogation in favor of MTC
SAFE. If such insurance coverage has a deductible, the Contractor shall also be
liable for the deductible.

By signing below, you acknowledge and agree to provide the required certificate of
insurance providing verification of the minimum insurance requirements listed above
within five (5) days of MTC SAFE’s notice to firm that it is the successful proposer.

Representative Name
and Title

Name of Authorizing
Official

Authorized Signature

Date

NOTE: If you were unable to check “Yes” for any of the required minimum insurance
coverages listed above, a request for exception to the appropriate insurance
requirement(s) must be brought to MTC SAFE’s attention no later than the date for
protesting RFP provisions. If such objections are not brought to MTC SAFE’s attention
consistent with the protest provisions of this RFP, compliance with the insurance
requirements will be assumed.
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APPENDIX | - DEPARTMENT OF TRANSPORTATION REQUIREMENTS

1. Equal Employment Opportunity. Contractor shall not, on the grounds of race, color, sex,
age, religion, national origin, ancestry, physical handicap, medical condition, or marital
status either discriminate or permit discrimination against any employee or applicant for
employment in any manner prohibited by Federal, State or local laws. In the event of
Contractor non-compliance, MTC SAFE may cancel, terminate or suspend the Agreement in
whole or in part. Contractor may also be declared ineligible for further contracts with MTC
SAFE.

Contractor and its subcontractors shall take affirmative action to ensure that applicants are
employed, and that employees are treated during their employment, without regard to their race,
religion, color, sex, or national origin. Such action shall include, but not be limited to the
following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Contractor and its subcontractors shall post in conspicuous places,
available to all employees and applicants for employment, a notice setting forth these provisions.

2. Disadvantaged Business Enterprise (DBE) and Small Business Enterprise Policy.

A. This Agreement is subject to 49 CFR, Part 26 entitled “Participation by Disadvantaged
Business Enterprises in Department of Transportation Financial Assistance Programs.”
Proposers who obtain DBE participation on this contract will assist Caltrans in meeting
its federally mandated statewide overall DBE goal.

B. If the contract has an under-utilized DBE (UDBE) goal, the Contractor must meet the
UDBE goal by using UDBEs as subcontractor or document a good faith effort to meet the
goal. If a UDBE subcontractor is unable to perform, the Contractor must make a good
faith effort to replace him/her with another UDBE subcontractor if the goal is not
otherwise met. A UDBE is a firm meeting the definition of a DBE as specified in 49
CFR and is one of the following groups:

1. Black American

2. Asian-Pacfic American
3. Native American

4. Women

C. DBE and other small businesses, as defined in 49 CFR, Part 26 are encouraged to
participate in the performance of agreements financed in whole or in part with federal
funds. The Contractor, subrecipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this Agreement. The Contractor
shall carry out applicable requirements of 49 CFR, Part 26 in the award and
administration of US DOT- assisted agreements. Failure by the Contractor to carry out
these requirements is a material breach of this Agreement, which may result in the
termination of this Agreement or such other remedy as the recipient deems appropriate.
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D. Any subcontract entered into as a result of this Agreement shall contain all of the
provisions of this section.

2.1 Prompt Payment of Funds Withheld to Subcontractors

MTC SAFE shall hold retainage from the prime Contractor and shall make prompt and
regular incremental acceptances of portions, as determined by the agency, of the contract
work, and pay retainage to the prime Contractor based on these acceptances. The prime
Contractor, or subcontractor, shall return all monies withheld in retention from a
subcontractor within 30 days after receiving payment for work satisfactorily completed and
accepted including incremental acceptances of portions of the contract work by the agency.
Federal law (49 CFR26.29) requires that any delay or postponement of payment over 30-
days may take place only for good cause and with the agency’s prior written approval. Any
violation of this provision shall subject the violating prime Contractor or subcontractor to the
penalties, sanctions and other remedies specified in Section 7108.5 of the Business and
Professions Code. These requirements shall not be construed to limit or impair any
contractual, administrative, or judicial remedies otherwise available to the prime Contractor
or subcontractor in the event of a dispute involving late payment or nonpayment by the prime
Contractor, deficient subcontract performance, or noncompliance by a subcontractor. This
provision applies to both DBE and non-DBE prime Contractors and subcontractors.

Any subcontract entered into as a result of this Agreement shall contain all of the provisions
of this section.

2.2 DBE Records

A. The Contractor shall maintain records of materials purchased and/or supplied from all
subcontracts entered into with certified DBEs. The records shall show the name and
business address of each DBE or vendor and the total dollar amount actually paid each
DBE or vendor, regardless of tier. The records shall show the date of payment and the
total dollar figure paid to all firms. DBE prime Contractors shall also show the date of
work performed by their own forces along with the corresponding dollar value of the
work.

B. Upon completion of the Agreement, a summary of these records shall be prepared and
submitted on the form entitled, “Final Report-Utilization of Disadvantaged Business
Enterprises (DBE) First-Tier Subcontractors,” CEM-2402F (Exhibit 17-F in Chapter 17
of the LAP), certified correct by the Contractor or the Contractor’s authorized
representative and shall be furnished to the Contract Manager with the final invoice.
Failure to provide the summary of DBE payments with the final invoice will result in
twenty-five percent (25%) of the dollar value of the invoice being withheld from payment
until the form is submitted. The amount will be returned to the Contractor when a
satisfactory “Final Report Utilization of Disadvantaged Business Enterprises (DBE)
First-Tier Subcontractors” is submitted to the Contract Manager.

1) Prior to the fifteenth of each month, the Contractor shall submit documentation to the
MTC SAFE’s Project Manager showing the amount paid to DBE trucking companies.
The Contractor shall also obtain and submit documentation to the Agency’s Contract
Manager showing the amount paid by DBE trucking companies to all firms, including
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owner-operators, for the leasing of trucks. If the DBE leases trucks from a non-DBE, the
Contractor may count only the fee or commission the DBE receives as a result of the
lease arrangement.

2) The Contractor shall also submit to the MTC SAFE’s Project Manager documentation
showing the truck number, name of owner, California Highway Patrol CA number, and
if applicable, the DBE certification number of the truck owner for all trucks used during
that month. This documentation shall be submitted on the Caltrans Monthly DBE
Trucking Verification, CEM-2404(F) form provided to the Contractor by the Agency’s
Contract Manager.

2.3 DBE Certification and De-certification Status

If a DBE subcontractor is decertified during the life of the Agreement, the decertified
subcontractor shall notify the Contractor in writing with the date of de-certification. If a
subcontractor becomes a certified DBE during the life of the Agreement, the subcontractor
shall notify the Contractor in writing with the date of certification. Any changes should be
reported to the Agency’s Contract Manager within 30 days.

2.4 Materials or supplies purchased from DBEs will count towards DBE credit, and if a DBE is
also a UDBE, purchases will count towards the UDBE goal under the following conditions:

A. If the materials or supplies are obtained from a DBE manufacturer, 100 % of the cost of
the materials or supplies will count toward the DBE participation. A DBE manufacturer
is a firm that operates or maintains a factory or establishment that produces on the
premises, the materials, supplies, articles, or equipment required under the Agreement
and of the general character described by the specifications.

B. If the materials or supplies purchased from a DBE regular dealer, count 60 % of the cost
of the materials or supplies toward DBE goals. A regular dealer is a firm that owns,
operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles or equipment of the general character described by the specifications
and required under the Agreement, are bought, kept in stock, and regularly sold or leased
to the public in the usual course of business. To be a regular dealer, the firm must be an
established, regular business that engages, as its principal business and under its own
name, in the purchase and sale or lease of the products in question. A person may be a
regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone or
asphalt without owning, operating or maintaining a place of business provided in this
section.

C. If the person both owns and operates distribution equipment for the products, any
supplementing of regular dealers’ own distribution equipment, shall be by a long-term
lease agreement and not an ad hoc or Agreement-by-Agreement basis. Packagers,
brokers, manufacturers’ representatives, or other persons who arrange or expedite
transactions are not regular dealers within the meaning of this section.

D. Materials or supplies purchased from a DBE, which is neither a manufacturer nor a
regular dealer, will be limited to the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation
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charges for the delivery of materials or supplies required on the job site, provided the fees
are reasonable and not excessive as compared with fees charged for similar services.

2.5 Performance of DBE Contractors and Other DBE Subcontractors/Suppliers

A. A DBE performs a commercially useful function when it is responsible for execution of
the work of the Agreement and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform a commercially useful
function, the DBE must also be responsible with respect to materials and supplies used
on the Agreement, for negotiating price, determining quality and quantity, ordering the
material, and installing (where applicable) and paying for the material itself. To
determine whether a DBE is performing a commercially useful function, evaluate the
amount of work subcontracted, industry practices; whether the amount the firm is to be
paid under the Agreement is commensurate with the work it is actually performing, and
other relevant factors.

B. A DBE does not perform a commercially useful function if its role is limited to that of an
extra participant in a transaction, Agreement, or project through which funds are passed
in order to obtain the appearance of DBE participation. In determining whether a DBE is
such an extra participant, examine similar transactions, particularly those in which DBEs
do not participate.

C. If a DBE does not perform or exercise responsibility for at least thirty percent of the total
cost of its Agreement with its own work force, or the DBE subcontracts a greater portion
of the work of the Agreement than would be expected on the basis of normal industry
practice for the type of work involved, it will be presumed that it is not performing a
commercially useful function.

3. Title VI of Civil Rights Act of 1964. Contractor agrees to comply with Title VI of the Civil
Rights Act of 1964 (42 U.S.C. § 2000d) and its implementing regulations in 49 CFR Part 21.

4. Debarment. In contracts over $25,000, Contractor is required to certify, prior to executing a
contract, that neither it nor its principals have been debarred from certain federal transactions
by any Federal agency and to require any subcontractors with subcontracts over $25,000 to
provide a similar certification. (A copy of the required certification is included with this
Appendix.)

5. Audit and Inspection of Records. Contractor shall permit the authorized representatives of
DOT, Federal Transit Administration (FTA) or the Federal Highway Administration
(FHWA, and the Comptroller General of the United States to inspect and audit all data and
records of the Contractor relating to its performance under this Agreement from the date of
this Agreement until three (3) years after the close out of the federal grant from which this
Agreement is financed, or four (4) years after the fiscal year of the expenditure, whichever is
longer. This requirement must be passed along to subcontractors, excluding purchase orders
not exceeding $25,000.

6. Subcontractors
A. Nothing contained in this Agreement or otherwise, shall create any contractual relation
between the MTC SAFE and any subcontractors, and no subcontract shall relieve the
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Contractor of his/her responsibilities and obligations hereunder. The Contractor agrees to
be as fully responsible to the MTC SAFE for the acts and omissions of its subcontractors
and of persons either directly or indirectly employed by any of them as it is for the acts
and omissions of persons directly employed by the Contractor. The Contractor's
obligation to pay its subcontractors is an independent obligation from the MTC SAFE’s
obligation to make payments to the Contractor.

B. Any subcontract in excess of $25,000, entered into as a result of this Agreement, shall
contain all the provisions stipulated in this Agreement to be applicable to subcontractors.

C. Contractor shall pay its subcontractors within ten (10) calendar days from receipt of each
payment made to the Contractor by the MTC SAFE.

D. Any substitution of subcontractors must be approved in writing by the MTC SAFE’s
Project Manager in advance of assigning work to a substitute subcontractor.

Federal Grant Requirements. Those laws, statutes, ordinances, rules, regulations and
procedural requirements which are imposed on MTC SAFE as a recipient of federal funds
are imposed on Contractor, including compliance with 49 CFR Part 18, FTA Circular
4220.1D and the current FTA Master Agreement, a copy of which is available through MTC
SAFE.

Identification of Documents. All reports and other documents completed as part of this
Agreement shall carry the following notation on the front cover or title page:

The preparation of this report has been financed in part by grants from the Federal
Transit Administration, U.S. Department of Transportation. The contents of this report
do not necessarily reflect the official views or policy of the U.S. Department of
Transportation.

Rights in Data. The Federal Government reserves a royalty-free, nonexclusive, and
irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, for
Federal Government purposes: (a) the copyright in any work developed under this
Agreement; and (b) any rights of copyright to which MTC SAFE or Contractor purchases
ownership under this Agreement.

State Energy Conservation Plan. Contractor shall comply with all mandatory standards and
policies relating to energy efficiency that are contained in the State Energy Conservation
Plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. § 6321 et

seq.).

Clean Air and Water Pollution Act. Contractor agrees to comply with the applicable
requirements of all standards, orders, or requirements issued under the Clean Air Act

(42 U.S.C. § 7501 et seq.), the Clean Water Act (33 U.S.C. § 1251 et seq.), Executive Order
11738, and Environmental Protection Agency regulations (40 CFR Part 15).

Restrictions on Lobbying. In agreements over $100,000, Contractor is required to execute a
certificate indicating that no federal funds will be used to lobby federal officials and to
disclose lobbying activities financed with non-federal funds. (Certificate attached.)




Bay Area TMC Video Wall Replacement Services RFP
Page 43

APPENDIX I-1 - CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND
OTHER RESPONSIBILITY MATTERS

(Third Party Contracts and Subcontracts over $25,000)
Instructions for Certification:

1. By signing and submitting this bid or proposal, the prospective lower tier participant is
providing the signed certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower
tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, MTC SAFE may pursue available remedies, including
suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to MTC SAFE
if at any time the prospective lower tier participant learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered
transaction," "participant,” "persons," "lower tier covered transaction," "principal," "proposal,"”
and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions
and Coverage sections of rules implementing Executive Order 12549 [49 CFR Part 29]. You
may contact MTC SAFE for assistance in obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized in writing by MTC
SAFE .

6. The prospective lower tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion - Lower Tier Covered Transaction", without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant may decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List issued by U.S. General Service Administration.

8. Nothing contained in the foregoing shall be construed to require establishment of system of
records in order to render in good faith the certification required by this clause. The knowledge
and information of a participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.
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9. Except for transactions authorized under Paragraph 5 of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to all remedies available to the Federal Government, MTC SAFE may pursue available
remedies including suspension and/or debarment.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTION

(1) The prospective lower tier participant certifies, by submission of this bid or proposal, that
neither it nor its "principals" [as defined at 49 C.F.R. Section 29.105(p)] is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

(2) When the prospective lower tier participant is unable to certify to the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

Date (signature of authorized official)

(type/print name and title)
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APPENDIX I-2 - CERTIFICATION OF RESTRICTIONS ON LOBBYING
hereby certify on behalf of that:
(name and title of grantee (name of grantee)
official)

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure
Form to Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Executed this day of ,2010.

By

(signature of authorized official)

(title of authorized official)
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APPENDIX I-3 - LOCAL AGENCY PROPOSER/BIDDER DBE INFORMATION
(CONTRACTOR CONTRACTYS)

Agency: MTC SAFE |

Location: 101 — 8™ Street, Oakland, CA 94607-4700

Project Description:

Proposal Date: | Total Contract Amount:
Proposer’'s Name:
IPERCENTAGE OF
JCONTRACT IDESCRIPTION OR SERVICES TO BE [DBE Cert. No. INAME OF DBEs DBE
ITEM NO. SUBCONTRACTED IAND EXPIRATION (Must be certified on the date bids
DATE lare opened - include DBE address
land phone number)
For Local Agency to Complete:
Local Agency Contract Number: Total Claimed $
[Federal Aid Project Number: Participation
o

[Federal Share: Yo
Contract Award Date:

Local Agency certifies that the DBE certification(s) has been verified and all information

is complete and accurate.

Signature of Proposer

Print Name Signature Date

Local Agency Representative

(Area Code) Telephone Number: Date (Area Code) Tel. No.
For Caltrans Review:

Person to Contact (Please Type or Print)
Print Name Signature Date
Caltrans District Local Assistance Engineer Local Agency Bidder - DBE Commitment(Rev 3/09)

Distribution:

(1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract execution.

Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this project.

(2) Original — Local agency files
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INSTRUCTIONS - LOCAL AGENCY PROPOSER DBE INFORMATION
(CONSULTANT CONTRACTS) (Revised 03/09)

SUCCESSFUL PROPOSER:

The form requires specific information regarding the consultant contract: Agency, Location, Project
Description, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Proposal Date, and
Successful Proposer’s Name.

The form has a column for the Description or Services to be Subcontracted by DBEs. The DBE should
provide a certification number to the prime consultant. The form has a column for the Names of DBE
certified consultants to perform the work (must be certified on the date the proposal is received and
include DBE address and phone number). Enter DBE prime consultant’s and subconsultants’
certification numbers. The prime consultant shall indicate all work to be performed by DBEs including, if
the prime consultant is a DBE, work performed by its own forces.

Enter the Total Claimed DBE Participation percentage of items of work in the total DBE Dollar Amount
column. (If 100% of item is not to be performed by the DBE, describe the exact portion of time to be
performed by the DBE.) See Notice to Proposers/Bidders Disadvantaged Business Enterprise
Information to determine how to count the participation of DBE firms.

Exhibit 10-O (2) must be signed and dated by the successful proposer at contract execution. Also list a
phone number in the space provided and print the name of the person to contact.

For the successful proposer, Local agencies should complete the Contract Award Date and Federal
Share fields and verify that all information is complete and accurate before signing and sending a copy of
the form to the District Local Assistance Engineer within 15 days of contract execution. Failure to submit
a completed and accurate form within the 15-day time period may result in the de-obligation of funds on
this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.
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APPENDIX I-4 - LOCAL AGENCY PROPOSER UDBE COMMITMENT
(CONTRACTOR CONTRACTYS)

Agency: MTC SAFE |

Location: 101 — 8" Street, Oakland, CA 94607-4700

Project Description:

Proposal Date: | Contract Goal:

Proposer’'s Name:

PERCENTAGE
WORK IDESCRIPTION OR SERVICES TO BE [DBE Cert. No. INAME OF UDBEs AMOUNT
liTEM NO. SUBCONTRACTED IAND EXPIRATION (Must be certified on the date the  |yr EACH UDBE
DATE

[proposals are opened - include
IUDBE address and phone number)

For Local Agency to Complete:

[Local Agency Contract Number:

[Federal Aid Project Number:

Federal Share:

Proposal Award Date:

JLocal Agency certifies that the UDBE certification(s) has been verified and all
information is complete and accurate.

Print Name Signature Date
Local Agency Representative

(Area Code) Telephone Number:

For Caltrans Review:

Print Name Signature Date
Caltrans District Local Assistance Engineer

Total Claimed $
Participation
%
Signature of Proposer
Date (Area Code) Tel. No.

Local Agency Bidder - UDBE Commitment (Rev 3/09)

Distribution:

(1) Copy — If this Proposer is successful fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE)

within 15 days of award. Failure to send a copy to the DLAE within 15 days of award may result in de-obligation of funds for this project.

(2) Original — Local agency files
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INSTRUCTIONS - LOCAL AGENCY PROPOSER- UDBE COMMITMENT
(CONSULTANT CONTRACTS) (Revised 03/09)

ALL PROPOSERS:

PLEASE NOTE: Itis the proposer’s responsibility to verify that the UDBE(s) falls into one of the
following groups in order to count towards the UDBE contract goal: 1) Black American; 2) Asian-
Pacific American; 3) Native American; 4) Women. This information shall be submitted with your
proposal. Failure to submit the required UDBE commitment will be grounds for finding the
proposal nonresponsive

UDBE is a firm meeting the definition of a DBE as specified in 49 CFR and is one of the following

groups:
1. Black American
2. Asian-Pacific American
3. Native American
4, Women

The form requires specific information regarding the consultant contract: Agency, Location, Project
Descriptions, Federal Aid Project Number (assigned by Caltrans-Local Assistance), Proposal Date,
Proposer’s Name, and Contract Goal.

The form has a column for the Work Item Number (or Item No’s) and Description or Services to be
Subcontracted to UDBEs. The UDBE should provide a certification number to the Consultant. Notify the
Consultant in writing with the date of the decertification if their status should change during the course of
the contract. The form has a column for the Names of certified UDBEs to perform the work (must be
certified on the date proposals are received and include UDBE address and phone number). Enter the
UDBE prime consultant and subconsultant certification numbers. Prime consultants shall indicate all
work to be performed by UDBEs including, if the prime consultant is a UDBE, work performed by its
own forces.

There is a column for the total UDBE percentage. Enter the Total Claimed UDBE Participation
percentage of items of work submitted with the proposal pursuant to the Special Provisions. (If 100% of
item is not to be performed or furnished by the UDBE, describe exact portion of time to be performed or
furnished by the UDBE.) See Notice to Bidders/Proposers Disadvantaged Business Enterprise
Information to determine how to count the participation of UDBE firms. Note: If the proposer has not
met the contract goal, the local agency must evaluate the proposer’s good faith efforts to meet the goal in
order to be considered for award of the contract.

Exhibit 10-O (1) must be signed and dated by the consultant proposing. Also list a phone number in the
space provided and print the name of the person to contact.

For the Success Proposer only, local agencies should complete the Contract Award Date and Federal
Share fields and verify that all information is complete and accurate before signing and sending a copy of
the form to the District Local Assistance Engineer within 15 days of award. Failure to submit a
completed and accurate form within the 15-day time period may result in the de-obligation of funds on
this project.

District DBE Coordinator should verify that all information is complete and accurate. Once the
information has been verified, the District Local Assistance Engineer signs and dates the form.
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APPENDIX I-5 - UDBE INFORMATION—GOOD FAITH EFFORTS

Federal-aid Project No. Bid Opening Date

MTC SAFE established an Under-utilized Disadvantaged Business Enterprise (UDBE) goal of 12% for
this project. The information provided herein shows that a good faith effort was made.

Bidders shall submit the following information to document adequate good faith efforts. Bidders should
submit the following information even if the “Local Agency Bidder - UDBE Commitment” form
indicates that the bidder has met the UDBE goal. This will protect the bidder’s eligibility for award of
the contract if the administering agency determines that the bidder failed to meet the goal for various
reasons, e.g., a UDBE firm was not certified at bid opening, or the bidder made a mathematical error.

Submittal of only the “Local Agency Bidder — UDBE Commitment” form may not provide sufficient
documentation to demonstrate that adequate good faith efforts were made.

The following items are listed in the Section entitled “Submission of UDBE Commitment” of the

Special Provisions:

A. The names and dates of each publication in which a request for UDBE participation for this
project was placed by the bidder (please attach copies of advertisements or proofs of
publication):

Publications Dates of Advertisement

B. The names and dates of written notices sent to certified UDBEs soliciting bids for this
project and the dates and methods used for following up initial solicitations to determine with
certainty whether the UDBEs were interested (please attach copies of solicitations, telephone
records, fax confirmations, etc.):

Names of Date of Follow Up
UDBEs Initial Methods and
Solicited Solicitation Dates
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C. The items of work which the bidder made available to UDBE firms, including, where
appropriate, any breaking down of the contract work items (including those items normally
performed by the bidder with its own forces) into economically feasible units to facilitate
UDBE participation. It is the bidder's responsibility to demonstrate that sufficient work to
facilitate UDBE participation was made available to UDBE firms.

Items of Work ~ Bidder Breakdown of ~ Amount Percentage
Normally Items %) of
Performs Item Contract
(Y/N)

D. The names, addresses and phone numbers of rejected UDBE firms, the reasons for the
bidder's rejection of the UDBEs, the firms selected for that work (please attach copies of
quotes from the firms involved), and the price difference for each UDBE if the selected firm
is not a UDBE:

Names, addresses and phone numbers of rejected UDBEs and the reasons for the bidder's
rejection of the UDBEs:

E. Efforts made to assist interested UDBEs in obtaining bonding, lines of credit or insurance,
and any technical assistance or information related to the plans, specifications and
requirements for the work which was provided to UDBEs:
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F. Efforts made to assist interested UDBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services, excluding supplies and equipment the UDBE
subcontractor purchases or leases from the prime contractor or its affiliate:

G. The names of agencies, organizations or groups contacted to provide assistance in contacting,
recruiting and using UDBE firms (please attach copies of requests to agencies and any
responses received, i.e., lists, Internet page download, etc.):

Name of Method/Date Results
Agency/Organization of Contact

H. Any additional data to support a demonstration of good faith efforts (use additional sheets if
necessary):

Name of Proposing Company

Signature of Authorizing Official
Date
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. Project Title:

Page 53

. Effective Date:

. Task Order No:

Project Objective:

Scope of Work:

1
2
3
4. Title of Task:
5
6
7

Period of Performance for Task Order:

8. Maximum Amount Payable:

9. Method of Payment (specify Time and Materials or Deliverables):

Time and Materials (Yes/ No) # Hrs. Rate Subtotal
Total | $
Deliverables (Yes/No) Due Date | Amount due upon acceptance
Total | $
Date: Date: Date: Date:
Signature: Signature: Signature: Signature:
(Approved as to Form)
Albert Yee, Sze Lei Leong, Denise Rodrigues, Contractor
HAO Section Director Contract Manager MTC
MTC SAFE MTC SAFE Contract Manager
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APPENDIX K- GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS

GC-1 Designation of Subcontractors. The Contractor shall comply with the requirements of
the Subletting and Subcontracting Fair Practices Act, State Public Contract Code Sections 4100
et seq., concerning listing of Subcontractors by all persons submitting bids for public work. As
used in this Article GC-1, “Subcontractors” shall include only those Subcontractors which have
an employee or employees at the jobsite who fall within one or more of the classifications
contained in the applicable prevailing rate of wages in the locality in which the Work is to be
performed, and shall exclude the Contractor or any Subcontractor whose only employees at the
jobsite are engaged solely in the delivery of materials.

GC-2 Differing Site Conditions. The Contractor shall promptly upon discovery, and before
the conditions are further disturbed, notify the Project Manager or designee, in writing, of:

(a) Subsurface or latent physical conditions at the site which differ materially from those
indicated in the Contract Documents;

(b) Unknown physical conditions at the site, of an unusual nature, which differ materially
from those ordinarily encountered and generally recognized as inherent in Work of the
character provided for in the Contract;

(c) Material deviations from dimensions, tolerances, conditions or locations of facilities
indicated; or

(d) Material that the Contractor believes may be hazardous waste which is not already
identified as hazardous material in the Contract, as defined in Section 25117 of the State
Health and Safety Code, that is required to be removed to a Class I, Class II or Class [H
disposal site in accordance with provisions of existing law.

GC-3 Prevailing Wage. Contractor and each Subcontractor shall pay to all workers employed
on the Work not less than the prevailing rate of wages as determined in accordance with the
State Labor Code as indicated herein.

GC-3.A State Labor Code. Contractor shall comply with State Labor Code Sections 1774
and 1775. In accordance with said Section 1775, Contractor shall forfeit as a penalty to MTC
SAFE not more than $50 for each calendar day or portion thereof for each worker paid less than
the prevailing wage rates stipulated in the Invitation to Bidders for such work or craft in which
such worker is employed for any Work done under the Contract by Contractor or by any
Subcontractor under the Contract (in violation of the provisions of the State Labor Code and, in
particular, State Labor Code Sections 1770 to 1780, inclusive). The amount of forfeiture shall be
determined by the Labor Commissioner based on specified factors pursuant to said Section 1775.
In addition to said penalty and pursuant to said Section 1775, the difference between such
stipulated prevailing wage rates and the amount paid to each worker for each calendar day or
portion thereof for which each Worker was paid less than the stipulated prevailing wage rate
shall be paid to each worker by the Contractor.
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GC-3.B Section 1773 of the State Labor Code. Pursuant to the provisions of Section 1773
of the State Labor Code, MTC SAFE has obtained the general prevailing rate of wages (which
rate includes employer payments for health and welfare, pension, vacation, travel time and
subsistence pay as provided for in Section 1773.8 of said Code, apprenticeship or other training
programs authorized by Section 3093 of said Code, and similar purposes) applicable to the Work
to be done, for straight time, overtime, Saturday, Sunday, and holiday work. The holiday wage
rate listed shall be applicable to all holidays recognized in the collective bargaining agreement of
the particular craft, classification or type of worker concerned. Copies of the prevailing rates of
wages are on file at MTC SAFE, and will be furnished by the Contract Manager upon request.
For crafts or classifications not shown on the prevailing wage determinations, Contractor may be
required to pay the wage rate of the most closely related craft or classification shown in such
determinations for Contract work.

GC-3.C Posting of Prevailing Wage Rates. A copy of the prevailing rates of wages shall
be posted in a prominent place at each jobsite by the Contractor.

GC-3.D Travel and Subsistence Payments. The Contractor shall make travel and
subsistence payments to each worker needed to execute the Work in accordance with the
requirements in Section 1773.8 of the State Labor Code.

GC-3.E Payroll Records.

(a) The Contractor shall comply with the provisions of State Labor Code Sections 1776 and
1812, and shall be responsible for compliance by its Subcontractors. The penalties
specified in subdivision (f) of State Labor Code Section 1776 for noncompliance may be
deducted from any monies due which may become due to the Contractor.

(b) A certified copy of payroll records provided for in State Labor Code Section 1776 shall
be furnished to the Project Manager or designee each week.

GC-3.F Claim for Additional Compensation. MTC SAFE will not recognize any claim for
additional compensation because of the payment by the Contractor of any wage rate in excess of
the prevailing wage rate set forth in the Contract. The possibility of wage increases is one of the
elements to be considered by the Contractor in determining its Bid, and will not under any
circumstances be considered as the basis of a claim against MTC SAFE under the Contract.

GC-4 Payment of Taxes. The Contract Prices paid for the Work shall include full
compensation for all taxes which the Contractor is required to pay whether imposed by Federal,
State or local government, including, without limitation, Federal excise taxes, whether or not the
laws, regulations, orders and judgments respecting such taxes are changed following submission
of the Contractor’s bid or execution of the Contract. The Contractor shall promptly pay such
taxes when and as they become due, and shall indemnify, defend and hold harmless MTC SAFE
and Hub Operator/owners and all of their commissioners, directors, officers, agents, Contractors,
and employees against any claims, losses, liabilities, penalties, interest, damages or expenses
(including attorneys’ fees and related costs), resulting from failure by the Contractor or its
Subcontractor and vendors to pay such taxes or comply with the applicable tax laws. MTC
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SAFE will not furnish any tax exemption certificate nor sign any document designed to exempt
the Contractor from payment of any tax.

GC-5 Permits and Licenses. Except as may be otherwise indicated, the Contractor shall
procure all necessary permits and licenses, pay all charges and fees, comply with all permit

conditions and give all notices necessary and incident to the due and lawful prosecution of the
Work.

GC-6 Contractor Inspection. The Contractor shall inspect all materials, supplies and
equipment that are to be used, consumed or incorporated in the Work. In addition, Contractor
shall conduct a continuous program satisfactory to the Project Manager or designee of
construction quality control for all Work performed under this Contract. The Contractor shall
have the primary responsibility for inspecting the Work and materials; the Project Manager or
designee’s inspection is conducted to verify that the Contractor has performed its inspections.
Any observation, verification, inspection, or approval of the Work or materials by MTC SAFE or
Hub Operator/owners shall not relieve the Contractor of any of Contractor’s obligations to fulfill
the Contract as prescribed. Work and materials not meeting Contract requirements shall be made
acceptable, and unsuitable work or materials may be rejected, notwithstanding that payment for
such Work or materials may have been previously authorized and included in a progress
payment

GC-6.A Uncovering of Work. Re-examination of questioned Work may be ordered by the
Project Manager or designee at any time before Acceptance. If so ordered, the Work shall be
uncovered by the Contractor. If such Work is found to be in accordance with the Contract
Documents, MTC SAFE will pay for the cost of testing and of uncovering or removing and
replacing for the covering or making good of the parts removed. If such Work so exposed or
examined is not in accordance with the Contract Documents, the testing and uncovering or
removal, replacement, and recovering shall be at the Contractor’s expense.

GC-7 Removal of Rejected and Unauthorized Work. All work which has been rejected shall
be promptly remedied, or removed and replaced by Contractor in an acceptable manner and no
compensation will be allowed Contractor for such removal, replacement, or remedial Work.

GC-7.A Unauthorized Work. All work done beyond the lines and grades shown on the
Contract Drawings or established by the Contract Manager or designee, and all extra work done
without written authorization will be considered as unauthorized work. Upon order of the
Contract Manager or designee, unauthorized work shall be remedied, removed, or replaced at the
Contractor’s expense.

GC-7.B Failure to Remedy. Upon failure of the Contractor to remedy, to remove, or to
replace rejected or unauthorized work, or to comply promptly with any order of the Contract
Manager or designee made under Paragraph GC-7, the Contract Manager or designee may cause
rejected or unauthorized Work to be remedied, removed, or replaced by others and deduct the
costs thereof from any monies due or to become due the Contractor.
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GC-8 Prompt Payment.

ARTICLE 1.7 MODIFICATIONS; PERFORMANCE; PAYMENT
[Added Stats 1992 Ch. 799 § 2 (SB 56).]

§ 20104.50. Legislative intent regarding prompt payment; Interest on late payment; Procedure;
Definitions (a) (1) It is the intent of the Legislature in enacting this section to require all local
governments to pay their contractors on time so that these contractors can meet their own
obligations. In requiring prompt payment by all local governments, the Legislature hereby finds
and declares that the prompt payment of outstanding receipts is not merely a municipal affair,
but is, instead, a matter of statewide concern.

(2) It is the intent of the Legislature in enacting this article to fully occupy the field of public
policy relating to the prompt payment of local governments’ outstanding receipts. The
Legislature finds and declares that all government officials, including those in local government,
must set a standard of prompt payment that any business in the private sector which may contract
for services should look towards for guidance.

(b) Any local agency which fails to make any progress payment within 30 days after receipt of
an undisputed and properly submitted payment request from a contractor on a construction
contract shall pay interest to the contractor equivalent to the legal rate set forth in subdivision (a)
of Section 685.010 of the Code of Civil Procedure.

(c) Upon receipt of a payment request, each local agency shall act in accordance with both of the
following: (1) Each payment request shall be reviewed by the local agency as soon as practicable
after receipt for the purpose of determining that the payment request is a proper payment request.

(2) Any payment request determined not to be a proper payment request suitable for payment
shall be returned to the contractor as soon as practicable, but not later than seven (7) days, after
receipt A request returned pursuant to this paragraph shall be accompanied by a document
setting forth in writing the reasons why the payment request is not proper.

(d) The number of days available to a local agency to make a payment without incurring interest
pursuant to this section shall be reduced by the number of days by which a local agency exceeds
the seven-day return requirement set forth in paragraph (2) of subdivision (c).

(e) For purposes of this article:

(1) A “local agency” includes, but is not limited to, a city, including a charter city, a county, and
a city and county, and is any public entity subject to this part.

(2) A “progress payment” includes all payments due contractors, except that portion of the final
payment designated by the contract as retention earnings.

(23) A payment request shall be considered properly executed if funds are available for payment
of the payment request, and payment is not delayed due to an audit inquiry by the financial
officer of the local agency.
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(f) Each local agency shall require that this article, or a summary thereof, be set-forth in the
terms of any contract subject to this article.

GC-9 Resolution of Construction Claims
ARTICLE 1.5 RESOLUTION OF CONSTRUCTION CLAIMS

[Added Stats 1994 Ch. 726 8§ 22 (AB 3069), effective September 21, 1994. Former Article 1.5,
a/so entitled "Resolution of Construction Claims" consisting of 88 20104-20104.6, was added
Stats 1990 Ch. 1414 § 2 and repealed, operative January 1, 1994, by the terms of § 20104.8.]

8 20104. Application of article; “Public work™; “Claim”

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand
dollars ($375,000) or less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor
and a public agency when the public agency has elected to resolve any disputes pursuant to
Article 7.1 (commencing with Section 10240) of Chapter I of Part 2.

(b) (1) “Public work” has the same meaning as in Sections 3100 and 3106 of the Civil Code,
except that “public work™ does not include any work or improvement contracted for by the
state of the Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B)
payment of money or damages arising from work done by, or on behalf of, the Contractor
pursuant to the contract for a public work and payment of which is not otherwise expressly
provided for or the claimant is not otherwise entitled to, or (C) an amount the payment of
which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or
specifications for any work which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991. (Added
Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994)

§ 20104.2 Requirements to submit claim; Agency’s response; Dispute by claimant over
response; Failure of agency to respond; Inapplicability of article to tort claims

For any claim subject to this article, the following requirements apply:

(a) The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this
subdivision is intended to extend the time limit or supersede notice requirements otherwise
provided by contract for the filing of claims.
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(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond
in writing to any written claim within 45 days of receipt of the claim, or may request in
writing, within 30 days of receipt of the claim, any additional documentation supporting the
claim or relating to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or within
a period of time no greater than that taken by the claimant in producing the additional
information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing
to all written claims within 60 days of receipt of the claim, or may request, in writing, within
30 days of receipt of the claim, any additional documentation supporting the claim or relating
to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be
submitted to the claimant within 30 days after receipt of the further documentation, or within
a period of time no greater than that taken by the claimant in producing the additional
information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency’s written response, or the local agency fails to
respond within the time prescribed, the claimant may so notify the local agency, in writing,
either within 15 days of receipt of the local agency’s response or within 15 days of the local
agency’s failure to respond within the time prescribed, respectively, and demand an informal
conference to meet and confer for settlement of the issues in dispute. Upon a demand, the
local agency shall schedule a meet and confer conference within 30 days for settlement of the
dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute,
the claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the
Government Code. For purposes of those provisions, the running of the period of time
within which a claim must be filed shall be tolled from the time the claimant submits his or
her written claim pursuant to subdivision (a) until the time the claim is denied as a result of
the meet and confer process, including any period of time utilized by the meet and confer
process.

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be
construed to change the time periods for filing tort claims or actions specified by Chapter 1
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(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of
Division 3.6 of Title 1 of the Government Code.
(Added Stats 1994 Ch. 726 § 22 (AB 3069), effective September 21, 1994)

§ 20104.4 Procedures to resolve claims

The following procedures are established for all civil actions filed to resolve claims subject to
this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings,
the court shall submit the matter to non-binding mediation unless waived by mutual
stipulation of both parties. The mediation process shall provide for the selection within 15
days by both parties of a disinterested third person as mediator, shall be commenced within
30 days of the submittal, and shall be concluded within 15 days from the commencement of
the mediation unless a time requirement is extended upon a good cause showing to the court
or by stipulation of both parties. If the parties fail to select a mediator within the 15-day
period, any party may petition the court to appoint the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code
of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act
of 1986 (Article 3(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the
Code of Civil Procedure) shall apply to any proceeding brought under this subdivision
consistent with the rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators
appointed for purposes of this article shall be experienced in construction law, and, upon
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable
hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be
paid equally by the parties, except in the case of arbitration where the arbitrator, for good
cause, determines a different division. In no event shall these fees or expenses be paid by
state or county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, any party who after receiving an arbitration award requests a trial
de novo but does not obtain a more favorable judgment shall, in addition to payment of costs
and fees under that chapter, pay the attorney’s fees of the other party arising out of the trial
de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the
mediation of arbitration process.
(Added Stats 1994, Ch. 726 § 22 (AB 3069), effective September 21, 1994)
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§ 20104.6 Payment of portion of claim which is undisputed; Payment of interest on
arbitration award or judgment.

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed
except as otherwise provided in the contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate
on any arbitration award of judgment. The interest shall begin to accrue on the date the suit

is filed in a court of law.
(Added Stats 1994, Ch. 726 § 22 (AB 3069), effective September 21, 1994)

8 20104.8 [Section repealed 1993.]
(Added Stats 1990 Ch. 1414 § 2 (AB 4165). Repealed, operative January 1, 1994, by its own
terms.
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APPENDIX L- LABOR CERTIFICATION

I am aware of the provisions of Section 3700 of the Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provisions

before commencing the performance of the work of this contract.

Date (Signature of authorized official)

(Type/print name and title)
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APPENDIX M - PAYMENT BOND TO ACCOMPANY CONTRACT
KNOW ALL MEN BY THESE PRESENTS

THAT WHEREAS, the MTC SAFE has awarded to

as Principal, hereinafter designated as the "Contractor," a contract for the work described as follows:

AND WHEREAS, Contractor is required to furnish a bond in connection with said contract, to secure the
payment of claims of laborers, mechanics or material suppliers employed on work under said contract as
provided by law;

NOW, THEREFORE, We the undersigned Contractor and Surety are held and firmly bound unto the
MTC SAFE in the sum of dollars S ), said sum
being 100% of the estimated amount payable by the said the MTC SAFE under the terms of the contract,
for which payment well and truly to be made we bind ourselves, our heirs, executors and administrators,
successors and assigns, jointly and severally, firmly and by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if Contractor, his or its heirs, executors, administrators, successors, assigns or subcontractors shall
fail to pay any of the persons named in Section 3181 of the Civil Code, amounts due under the
Unemployment Insurance Code with respect to work or labor performed under the contract, or for any
amounts required to be deducted, withheld, and paid over to the Employment Development Department
from the wages of employees of the Contractor pursuant to Section 13020 of the Unemployment
Insurance Code with respect to the work and labor, that the surety hereon will pay for the same, in an
amount not exceeding the sum specified in this bond; otherwise, the above obligation shall be void. In
case suit is brought upon this bond, the said surety will pay a reasonable attorney's fee to be fixed by the
court.

This bond shall inure to the benefit of any of the persons named in Section 3181 of the Civil Code, so as
to give a right of action to such persons or their assigns in any suit brought upon this bond.

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this day of
A.D., 2010.

Contractor

Surety

[ SEAL ] Attorney in Fact





